CITY OF TEMPE, ARIZONA
PUBLIC WORKS DEPARTMENT
DIVISION OF ENGINEERING

CONTRACT FOR PROFESSIONAL SERVICES

This Contract is made and entered into on the 15th day of October, 2015, by and between the
City of Tempe, an Arizona municipal corporation (“City”), and Kimley-Horn and Associates,
Inc., a North Carolina corporation (“Consultant”).

City engages Consultant to perform professional services for a project known and described as
Highline Canal Multi-use Path — Baseline Road to Knox Road, Project No. 6006071A

(“Project™).

1. SERVICES OF CONSULTANT

Consultant shall perform the following professional services to City in conformance with
applicable professional standards and in accordance with the degree of care and skill that a
registered professional in Arizona would exercise under similar conditions:

1.1

1.2.

1.3.

1.4.

1.5.

1.6.

Consultant shall provide design services, as described in Exhibit “A” attached.

Consultant has assigned Ray Yparraguirre as the project manager for this
Contract. Prior written approval by City is required in the event Consultant needs
to change the project manager. Consultant shall submit the qualifications of the
proposed substituted personnel to City for approval prior to any substitution or
change.

Consultant shall prepare and submit a detailed opinion of probable cost of the
Project.

Consultant shall follow and comply with the Arizona Utility Coordinating
Committee’s Public Improvement Project Guide and the City’s Utility Permit and
Construction Manual, latest revisions, as directed by City.

Consultant shall prepare plans and technical specifications per the requirements of
the applicable chapters of the City’s Engineering Design Criteria Manual, latest
revision, and the Maricopa Association of Governments (MAG) Uniform
Standard Details for Public Works Construction as amended by City. All plans
shall be prepared on CADD as required by City. The final original plans shall be
submitted on 3 ml double matte black line mylar and shall be 24” x 36 in size.

Consultant shall submit all final construction documents in both hard copy and
electronic format. Plans shall be MicroStation or AutoCAD compatible and all
other documents shall be Microsoft Office compatible. The software version used
shall be compatible to current City standards. Other support documents, for
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1.7.

1.8.

1.9.

example, structural calculations, drainage reports and geotechnical reports, shall
be submitted in hard copy only,.

Consultant shall obtain all necessary permits and licenses required for the
performance of its work. Failure of Consultant to obtain said permits prior to the
commencement of its work shall constitute a breach of this Contract.

Consultant shall perform the work in a manner and at times which do not impede
or delay City’s operations and/or functions.

Consultant shall be solely responsible for any repair, replacement, remediation
and/or clean-up of any damage done by Consultant including any impairment of
access to City or other lawful invitees, by such work performed on this Project.

2. TERM OF CONTRACT

Consultant shall complete all services by October 31, 2016. In the event delays are experienced
beyond the control of Consultant, the schedule may be revised as determined by City in its sole
discretion, and pursuant to Section 3, Consultant’s Compensation.

3. CONSULTANT’S COMPENSATION

3.1.

3.2,

3.3.

The method of payment for this Contract is payment by installments. Total
compensation for the services performed shall not exceed $418,701.00, unless
otherwise authorized by City.

Payment for this Contract shall be based on the following Budget Schedule:

Task Description Method Amount
Design Services Not to Exceed $392,745.00
Subtotal Task Amount; $392,745.00
Allowances’ Method Amount
Sub-consultant Services Not to Exceed $9,525.00
CADD and Plotting Not to Exceed $11,431.00
Potholing Not to Exceed $5,000.00
Subtotal Allowances Amount; $25,956.00
Total Compensation Not to Exceed: $418,701.00

City shall pay Consultant by installments, each installment based upon monthly
progress reports and related, detailed invoices submitted by Consultant.
Submittals shall be based on the Budget Schedule and shall include supporting
documentation for all Allowances. If Budget Schedule includes an Allowance for

2
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reimbursable expenses, in no event will payment exceed actual cost. Invoices
shall include job titles and hourly rates when applicable. Hourly rates are
established in the attached Exhibit “A” incorporated hereby by this reference and
are in effect for the entire Contract term unless City provides written authorization
for an hourly rate increase. Consultant shall not exceed any of the specified
budget amounts for any Task or Allowance without prior written authorization
from City. City may provide written authorization for the transfer of budget
amounts between any of the Tasks or Allowances provided the total Contract
amount does not exceed the amount indicated in Section 3.1.

3.4. If detailed invoice(s) and progress report(s) are approved by City, installment
payments will be made within thirty (30) days after City’s approval.

3.5. Consultant acknowledges and agrees that invoices shall be submitted to City for
review and approval no more than sixty (60) days after work or services have
been performed. City reserves the right to deny in whole or in part, payment to
Consultant, including but not limited to, fees and expenses contained in any
invoice not received by the City within sixty (60) days of the date such work or
services were performed. This in no way shall be construed to waive or diminish
City’s rights and remedies for otherwise withholding funds under Arizona law,

CITY’S RESPONSIBILITIES

4.1.  City shall designate a project manager during the term of this Contract. The
project manager has the authority to administer this Contract and shall monitor
compliance with all terms and conditions stated herein. All requests for
information from or a decision by City on any aspect of the work shall be directed
to the project manager.

4.2.  City shall review requests for information related to the Project by Consultant and
will endeavor to provide a prompt response to minimize delay in the progress of
Consultant’s work, City will also endeavor to keep Consultant advised
concerning the progress of City’s review of the work. Consultant agrees that
City’s inspection, review, acceptance or approval of Consultant’s work shall not
relieve Consultant of its responsibility for errors or omissions of Consultant or its
subconsultant(s). '

4.3.  Unless included in Consultant’s services as identified in Section 1, City may
furnish with or without charge, upon Consultant’s reasonable request, the
following information to the extent it is within City’s pessession or control:

43.1. One copy of its maps, records, laboratory tests, survey ties, and
benchmarks, or other data pertinent to the services. However, Consultant
shall be solely responsible for searching the records and requesting
specific drawings or information and independently verifying said
information.

Rev. 08/14/15



5.

4.3.2. Auvailable City data relative to policies, regulations, standards, criteria,
studies, etc., relevant to the Project.

4.3.3. When required, title searches, legal descriptions, detailed ALTA Surveys,
and environmental assessments.

TERMINATION AND DEFAULT

5.1.

5.2.

5.3.

5.4.

5.5.

City shall be entitled to terminate this Contract at any time, in its discretion. In
addition, City may terminate this Contract for default, non-performance, breach or
convenience, or abandon any portion of the Project for which services have not
been fully or properly performed by Consultant. Termination shall be
commenced by delivery of written notice delivered to Consultant, personally or
by certified mail at 7740 N. 16 Street, Suite 300, Phoenix, AZ 85020.
Termination shall be effective upon fourteen (14) days of delivery of notice to
Consultant. In addition, this Contract may be terminated pursuant to A.R.S. § 38-
511

Upon the occurrence of Consultant’s default, non-performance or breach of the
Contract, City may recover any and all damages permitted by law or in equity
against Consultant, in addition to termination of the Contract, including but not
limited to compensatory damages, together with all costs and expenses as set forth
in Section 12 herein.

In the event of Consultant’s default, non-performance or breach, City agrees to,
before exercising any right or remedy available to it, give Consultant written
notice of the default, non-performance or breach. For the thirty (30) days
following such notice, Consultant shall have the right to cure such default, non-
performance or breach.

If Consultant fails to cure, immediately after receiving notice of termination from
City, Consultant shall discontinue performance under this Contract and proceed to
close said operations under this Contract. Consultant shall submit a detailed
breakdown of completed work to City for evaluation. City shall have the right to
inspect- Consultant’s work to analyze the services completed. Payment to
Consultant shall be determined by City upon approval or disapproval of the
scrvices completed as of the date of delivery of notice of termination, and
pursuant to Section 5.9.

Within ten (10) days of receipt of notice ot termination as set forth herein,
Consultant shall deliver to City all drawings, special provisions, field survey
notes, reports, estimates and any and all other documents or work product
generated by Consultant under the Contract, entirely or partially completed,
together with all unused materials supplied by City.
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5.6.

3.7.

5.8.

5.9.

In the event of such termination or abandonment, Consultant shall be paid only
for those services performed in a good and workmanlike manner, in accordance
with all plans, specifications and governmental requirements completed prior to
receipt of said notice of termination, subject to approval by City. To the extent
permitted by this Contract, such payment may include reimbursable expenses then
incurred by Consultant, in City’s sole discretion.

If the remuneration scheduled hereunder is based upon a fixed fec or definitely
ascertainable sum, the portion of such sum payable shall be proportionate to the
percentage of services completed by Consultant as determined and approved by
City based upon the scope of work set forth in Exhibit “A.” However, in no event
shall the fee exceed that set forth in Section 3 of this Contract.

City shall make a determination as to approval or denial of any requested final
payment within sixty (60) days after Consultant has delivered the last of the
completed items and the final appraisal has been submitted to City.

The parties agree that in the event of any damages suffered by City as a result of
any inexcusable delay, default, non-performance or breach by Consultant,
Consultant agrees to reimburse City ten percent (10%) of the Contract amount per
Section 3.1 for damages caused by its delay. This sum may be deducted from
Consultant’s payment or anticipated payment for failure to deliver and/or perform
as specified. No premium will be awarded to Consultant for delivery and/or
performance within the Contract term. Waiver by City of any of the provisions
contained in this Section 5.9, or by way of the extension of the Contract term,
shall in no way be deemed to waive or diminish City’s rights available by law or
in equity under the Contract.

6. INSURANCE

Without limiting any obligations or liabilities, Consultant, at its sole expense, shall purchase and
maintain the minimum insurance specified below with companies duly licensed or otherwise
approved by the State of Arizona, Department of Insurance, and with forms reasonably
satisfactory to City. Each insurer shall have a current A.M. Best Company, Inc. rating of not less
than A-VII. Use of alternative insurers requires prior approval from City.

6.1.

General Clauses

6.1.1. Additional Insured. The insurance coverage, except workers’
compensation and professional liability, required by this Contract, shall
name City, its agents, representatives, directors, officials, and employees,
as additional insured, and shall specify that insurance afforded Consultant
shall be primary insurance, and that any self insured retention and/or
insurance coverage carried by City or its employees shall be excess
coverage, and not contributory coverage to that provided by Consultant.
This provision and the naming of the City as an additional insured shall in
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6.1.2.

6.1.3.

6.1.4,

6.1.5.

6.1.6.

6.1.7.

6.1.8.

no way be construed as giving rise to responsibility or liability of the City
for applicable deductible amounts under such policy(s).

Coverage Term. All insurance required herein shall be maintained in fufl
force and effect until services required to be performed under the terms of
this Contract are satisfactorily completed and formally accepted; failure to
do so shall constitute a material breach of this Contract. '

Primary Coverage. Consultant’s insurance shall be primary insurance as
respects City, and any insurance or self insurance maintained by City shall
be in excess of Consultant’s insurance and shall not contribute to it.

Claim Reporting. Consultant shall not fail to comply with the claim
reporting provisions of the policies or cause any breach of a policy
warranty that would affect coverage afforded under the policy to protect

City.

Waiver. The policies for workers’ compensation and general liability
shall contain a waiver of transfer rights of recovery (subrogation) against
City, its agents, representatives, directors, officers, and employees for any
claims arising out of the work of Consultant.

Deductible/Retention. The policies may provide coverage, which contains
deductibles or self-insured retentions. Such deductible or self-insured
retentions shall not be applicable with respect to the coverage provided to
City under such policies. Consultant shall be solely responsible for
deductible or self-insured retentions and City may require Consultant to
secure the payment of such deductible or self-insured retentions by a
surety bond or an irrevocable and unconditional letter of credit.

Policies and Endorsements. City reserves the right to request and to
receive, within ten (10) working days, information on any or all of the
above policies or endorsements.

Certificates of Insurance. Prior to commencing services under this
Contract, Consultant shall furnish City with certificates of insurance, or
formal endorsements as required by the Contract, issued by-Consultant’s
insurcr(s), as evidence that policies providing the required coverages,
conditions, and limits required by this Contract are in full force and effect.
Such certificates shall identify this Contract by referencing the Project
number and/or Project name and shall provide for not less than thirty (30)
days advance written notice by certified mail to City of cancellation or
termination of insurance.
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6.2.

6.3.

6.4.

6.5.

6.1.9. Subconsultants/Contractors. Consultant shall include all subconsultants
and subcontractors as insured under its policies or shall furnish separate
certificates and endorsements for each subconsultant and subcontractor.

Workers’ Compensation.  Consultant shall carry workers’ compensation
insurance to cover obligations imposed by federal and state statutes having
jurisdiction of Consultant’s employees engaged in the performance of the
services; and employer’s liability insurance of not less than $100,000 for each
accident, $100,000 disease for each employee, and $500,000 disease policy limit.

In case services under this Contract are subcontracted, Consultant shall require all
subconsultant(s) to provide workers’ compensation and employer’s liability to at
least the same extent as provided by Consultant,

Automobile Liability, Consultant shall carry commercial/business automobile
liability insurance with a combined single limit for bodily injury and property
damages of not less than $1,000,000 each occurrence regarding any owned, hired,
and non-owned vehicles assigned to or used in performance of Consultant
services. Coverage will be at least as broad as coverage Code 1 “any auto”
(Insurance Service Office policy form CA 0001 1/87 or any replacements
thereof). Such coverage shall include coverage for loading and unloading
hazards.

Commercial General Liability. Consultant shall carry commercial general
liability insurance with a combined single limit of not less than $1,000,000. The
policy shall be primary and include coverage for bodily injury, property damage,
personal injury, products, completed operations, and blanket contractual covering,
but not limited to, the liability assumed under the indemnification provisions of
this Contract, which coverage will be at least as broad as Insurance Service Office
policy form CG 0002 1-11-88 or any replacement thereof,

In the event the general liability insurance policy is written on a “claims made”
basis, coverage shall extend for two (2) years past completion and acceptance of
the services as evidenced by annual certificates of insurance.

Such policy shall contain a “severability of interests” provision (also known as
“cross liability” and “separation of insured”).

Professional Liability. Consultant retained by City to provide the engineering
services required by the Contract will maintain professional liability insurance
covering errors and omissions arising out of the services performed by Consultant
or any person employed by it, with an unimpaired limit of not less than
$1,000,000 each claim and $1,000,000 all claims, or 10% of the construction
budget, whichever is larger. In the event the insurance policy is written on a
“claims made” basis, coverage shall extend for two (2) years past completion and
acceptance of services as evidenced by annual certificates of insurance.
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6.6.

Property Coverage — Valuable Papers. Consultant shall carry property coverage
on all-risk, replacement cost, agreed amount form with valuable papers insurance
sufficient to assure the restoration of any documents, memoranda, reports, or
other similar data relating to the services of Consultant used in the completion of
this Contract.

HEALTH INSURANCE REQUIREMENTS

7.1.

7.2,

7.3.

74.

7.5.

Consultant must certify that it has or will offer health insurance to all eligible
employees working on services set forth in this Contract prior to the performance
of any work or services. An affidavit certifying such offering must be signed in a
form approved by City. All required health insurance must be maintained during
the entire time of the Contract with City. Health insurance pursuant to this
Section 7 is not required for temporary employees or students working part-time
who are enrolled in a recognized educational institution.

The health insurance requirements herein shall apply to all of Consultant’s
eligible employees directly involved with the services set forth in this Contract,
including support and administrative personnel.

Any and all complaints concerning violations of the health insurance requirements
shall be filed, in writing, with the City’s Public Works Department, within thirty
(30) days from discovery of a potential violation. An administrative hearing will
be held before the Public Works Manager, and a written decision of findings will
be provided to the parties to the hearing within ten (10) days thereafter. Appeal
from the decision of the Public Works Manager may be made within ten (10) days
of the date of the decision by filing a notice of appeal in writing with the Public
Works Department. If an appeal is timely filed, an administrative hearing will be
held before an administrative hearing officer appointed by the City Manager. The
decision of the administrative hearing officer shall be final.

Penalties for failing to comply with this Section 7 include, but are not limited to
the following: Consultant may be barred from bidding on, or entering into any
Public Works contract with City for a period of three (3) years from the execution
of the Contract.

All Consultants subject to the health insurance requirements shall post in English,
notice of the health insurance requirements at their office and at the job site.

WORK FOR HIRE AND OWNERSHIP OF DELIVERABLES

8.1.

Consultant shall ensure that all the results and proceeds of Consultant’s and any
and all work on the Project and any related projects, including that of all agents,
employees, officers, and contractors, shall be owned by City, including the
copyright thereto, as work for hire. In the event, for any reason, such results and
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8.2.

proceeds are not deemed work for hire, Consultant shall be deemed hereby to
have assigned to City all of its right, title and interest in such results and proceeds
and content to City, without limitation,

All work products (electronically or manually -generated), including but not
limited to plans, specifications, cost estimates, tracings, studies, design analyses,
original mylar drawings, computer aided drafiing and design (CADD) file
diskettes which reflect all final drawings, and other related products which are
prepared in the performance of this Contract, are the property of City and are to
be delivered to City on the particular type of storage media on which they are
stored (e.g. CD, thumb drive, etc.) before the final payment is made to Consultant.

-City shall retain ownership of these original works. If approved in writing by

City, Consultant may retain the originals and supply City with reproducible copies
of the work.

CONFLICT OF INTEREST

9.1.

9.2.

9.3.

9.4,

Consultant agrees to promptly disclose any and all financial and/or economic
interest in the property, or any property affected by the work, or the Project itself
other than as set forth herein, existing prior to the execution of this Contract.
Further, Consultant agrees to promptly disclose any financial or economic interest
in the Project property or any property affected by the work, if Consultant gains
such interest during the course of this Contract.

If Consultant gains any financial or economic interest in the Project during the
course of this Contract, this may be grounds for terminating this Contract at the
sole discretion of City.

Consultant shall not engage the services on this Contract of any present or former
City employee who was involved as a decision-maker in the selection or approval
processes, or who negotiated or approved billings or contract modifications for
this Contract.

Consultant agrees that it shall not perform services on this Project for any other
contractor, subcontractor, or any supplier, other than City. In addition, Consultant
shall not negotiate, contract, or make any agreement with a contractor,
subcontractor, or any supplier with regard to any of the work under this Contract,
or any services, equipment or facilitics to be used on this Project other than with
City.

COVENANT AGAINST CONTINGENT FEES

Consultant affirms that it has not employed or retained any company or person, other than a bona
fide employee working for Consultant to solicit or secure this Contract, and that it has not paid or
agreed to pay any company or person, other than a bona fide employee, any fee, commission,
percentage, brokerage fee, gift, or any other consideration, contingent upon or resulting from the
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award or making of the Contract. For breach or violation of this clause, City may terminate this
Contract without liability, or in its discretion may deduct from the Contract price or
consideration, or otherwise recover, the full amount of such fee, commission, percentage
brokerage fee, gift, or contingent fee.

11. INDEMNIFICATION

To the fullest extent permitted by law, Consultant shall indemnify and hold harmless City, its
agents, officers, officials, and employees from and against all claims, damages, losses, liability
and/or expenses, relating to, or arising out of, the negligent acts, errors, mistakes or omissions in
the work, services, or professional services of Consultant, its agents, employees, or any other
person for whose negligent acts, errors, mistakes or omissions in the work, services, or
professional services Consultant may be deemed legally liable in the performance of this
Contract, or any breach of the Contract. Consultant’s duty herein shall arise in connection with
any and all claims for damage, loss, liability and/or expenses attributable to bodily injury,
sickness, disease, death, or injury to, impairment or destruction of any person or property
including loss of use resulting therefrom. The amount and type of insurance coverage
requirement set forth herein will in no way be construed as limiting the scope of the indemnity in
this paragraph.

12. DISPUTE RESOLUTION

In the event of a dispute concerning or in any way connected to the Contract or subject Project,
the parties agree that the unsuccessful party shall pay to the prevailing party a reasonable sum for
attorneys’ fees, including taxable and non-taxable costs, fees, costs and disbursements of experts,
professionals, paralegals, whether at trial, appeal and/or in bankruptcy court, all of which will be
deecmed to have accrued on the commencement of such action and shall be enforceable whether
or not such action is prosecuted to judgment. In addition, should City retain and/or utilize legal
counsel as a result of a breach by Consultant of any term, covenant or provision of this Contract,
in addition to paying any recovery owed to City and/or performing any obligation remaining to
be performed, in order to fully cure such breach or default, Consultant shall reimburse City for
reasonable attorneys’ fees, taxable and non-taxable costs and disbursements, incurred by City in
enforcing Consultant’s obligations, whether or not a legal action is commenced, including but
not limited to the cost of preparing and presenting default notices, demand letters and similar
non-judicial enforcement activities.

13.  ADDITIONAL SERVICES

Additional services which aré outside the scope of basic services contained in this Contract shall
not be performed by Consultant without prior written authorization from City, at City’s sole
discretion. Additional services, when authorized by an executed contract or an amendment to
this Contract shall be compensated for by a fee mutually agreed upon between City and
Consultant.

10
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14. PROHIBITION ON ASSIGNMENT

This Contract and all duties and obligations of Consultant set forth in this Contract shall not be
assignable except by prior written consent of City, and such prohibition shall extend to and be
binding upon the heirs, executors, administrators, successors, and assigns of Consultant.

15. MISCELLANEOUS PROVISIONS

15.1.

15.2.

15.3.

15.4.

Lawful Presence in the United States. Pursuant to A.R.S. §1-502, any
individual/sole proprietor who applies for local public benefits by signing this
Contract shall also sign a sworn affidavit (Exhibit B) and .present one of the
documents listed on the affidavit to verify lawful presence in the United States.
This Contract shall not be fully executed by the City if the individual/sole
proprietor fails to sign the affidavit and present one of the listed documents.

Equal Opportunity. City is an equal opportunity, affirmative action employer.
Consultant hereby covenants for itself, its employees, agents, assigns and all
persons claiming under or through it, that it shall not discriminate unlawfully
against any employee or applicant for employment, nor shall it deny the benefits of
this Contract, to any person on the basis of race, color, creed, religion, ancestry,
national origin, physical or mental disability, age, sex, gender, sexual orientation,
gender identity, marital status, or veteran status with regard to discharging
obligations under this Contract. Consultant covenants and agrees that it will comply
in all respects with the applicable provisions of the Executive Order 11246, Title VII
of the Civil Rights Act of 1964, the Americans with Disabilities Act, the Age
Discrimination in Employment Act, the Vietnam Era Veterans’ Readjustment
Assistance Act, the Rehabilitation Act, and any other applicable state and federal
statutes governing equal opportunity. Consultant agrees to post hereinafter in
conspicuous places, available for employees and applicants for employment,
notices to be provided by the contracting officer setting for the provisions of this
clause.

Antidiscrimination. Consultant shall not refuse to hire or employ or bar or
discharge from employment any person, or discriminate against such person in
compensation, conditions, or privileges of employment because of race, color,
gender, gender identity, sexual orientation, religion, national origin, familial
status, age, disability, or United States military veteran status. Consultant shall
provide a copy of its antidiscrimination policy to City to confirm compliance with
this requirement or attest in writing to compliance (Exhibit C).

Legal Compliance. Consultant agrees and covenants that it will comply with any
and all applicable governmental restrictions, regulations and rules of duly
constituted authorities having jurisdiction insofar as the performance of the work
and services pursuant to the Contract, and all applicable safety and employment
laws, rules and regulations, including but not limited to, the Fair Labor Standards
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15.5.

15.6.

15.7.

15.8.

15.9.

Act, the Walsh-Healey Act, and the Legal Arizona Workers Act (LAWA), and all
amendments thereto, along with all attendant laws, rules and regulations.
Consultant acknowledges that a breach of this warranty is a material breach of
this Contract and Consultant is subject to penalties for violation(s) of this
provision, including termination of this Contract. City retains the right to inspect
the documents of any and all consultants, subconsultants and sub-subconsultants
performing work and/or services relating to the Contract to ensure compliance
with this warranty. Any and all costs associated with City inspection are the sole
responsibility of Consultant. Consultant hereby agrees to indemnify, defend and
hold City harmless for, from and against all losses and liabilities arising from any
and all violations thereof.

Specially Designated Nationals and Blocked Persons List. Consultant represents
and warrants to City that neither Consultant nor any affiliate or representative of
Consultant (i) is listed on the Specially Designated Nationals and Blocked
Persons List maintained by the Office of Foreign Asset Control, Department of
the Treasury (OFAC) pursuant to Executive Order No. 13224, 66 Fed.Reg. 49079
(“Order™); (ii) is listed on any other list of terrorists or terrorist organizations
maintained pursuant to the Order, the rules and regulations of OFAC or any other
applicable requirements contained in any enabling legislation or other related
Order(s); (iii) is engaged in activities prohibited in the Order; or (iv) has been
convicted, pleaded nolo contendre, indicted, arraigned or custodially detained on
charges involving money laundering or predicate crimes to money laundering.

Consultant further agrees to include the provisions set forth in Sections 15.1
through 154 in any and all subconiracts hereunder. Any violation of such
provisions shall constitute a material breach of this Contract.

Effective Date. This Contract shall be in full force and effect only when it has
been approved by the City Council of the City of Tempe, Arizona and when
executed by the duly authorized City officials and the duly authorized agent of
Consultant.

Governing Law. This Contract shall be governed and interpreted by the laws of
the State of Arizona.

Exhibits. All exhibits attached to this Contract are made a part of and are
incorporated into, this Contract. If any inconsistencies exist between this
Contract and any exhibit hereto, the terms of this Contract shall govern.

Force Majeure. Any prevention, delay or stoppage of this Project for a cause
beyond the reasonable control of Consultant due to acts of God, acts of war or
terrorism, fire or other casualty, shall, notwithstanding anything to the contrary
contained herein, excuse the performance of Consultant, for a period equal to such
prevention, delay or stoppage. For purposes of this Section 15.9, a cause shall not
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15.10.

15.11.

15.12.

15.13.

15.14.

15.15.

15.16.

be deemed beyond a party’s control if it is within the control of such party’s
agents, employees, assigns, contractors or subcontractors.

Entire Agreement. This Contract contains all of the agreements of the parties
with respect to the Project and related matters, and no prior agreement,
negotiations, postings, offerings, or understanding pertaining to any such matter
shall be effective for any purpose unless expressly contained herein.

Consultant’s Good Standing. Consultant hereby warrants and represents that it is
a North Carolina corporation, licensed to do business in the state of Arizona and
currently in good standing, and that it is not now in violation of any agreement,
instrument, contract, law, rule or regulation by which Consultant is bound.

Independent Contractor. Nothing contained in this Contract shall be deemed or
construed by the parties hereto or otherwise, to create the relationship of principal
and agent, partnership, joint venturer, employer and employee, or any association
between City and Consuitant. Consultant is an independent contractor and shall
be solely responsible for any unemployment or disability insurance payments, or
any social security, income tax or other withholdings, deductions or payments that
may be required by federal, state or local law with respect to any compensation
paid to Consuitant hereunder or for any and all services or materials provided by
or rendered to Consultant hereunder in connection with the work set forth in this
Contract.

Severability. If any provision of this Contract shall, to any extent, be determined
by a court of competent jurisdiction to be invalid or unenforceable, the remainder
of this Contract shall not be affected thereby, and every other term and provision
of this Contract shall be valid and enforceable to the fullest extent permitted by
law.

Time is of the Essence. Time is of the essence in this Contract and each and
every provision herein, except as may expressly be provided in writing by City.

No Waiver. No breach or default hereunder shall be deemed to have been waived
City, except by a writing to that effect signed on behalf of City. No waiver of any
such breach or default shall operate as a waiver of any other succeeding or
preceding breach or default or as a waiver of that breach or default after written
notice thereof and demand by City for strict performance of this Contract.
Acceptance of partial or delinquent payments or performance shall not constitute
the waiver of any right of City.

Survival. Any and all representations, obligations, indemnities, warranties,
covenants, conditions and agreements contained in this Contract which are
expressed as surviving the expiration or earlier termination of this Contract, or by
their nature, are to be performed, observed or survive, in whole or in part, after
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15.17.

15.18.

15.19.

15.20.

15.21.

15.22.

15.23.

the termination or expiration of this Contract term, shall survive the termination
or expiration of this Contract.

Retention of Records. City, through any authorized representative, will have
access to and the right to examine and copy all records, books, papers or
documents related to services rendered under this Contract. Consultant will retain
all books and records related to the services performed for a period of not less
than the greater of any applicable federal law retention requirement or five (5)
years following termination of this Contract.

Antitrust Violations. City and Consultant recognize that in actual economic
practice overcharges resulting from antitrust violations are in fact borne by City.
Therefore, Consultant assigns to City any and all claims for such overcharges.
Consultant in all subcontracts shall require all subcontractors to likewise assign
all claims for overcharges to City.

Headings. The heading use in this Contract is for ease of reference only and shall
not in any way be construed to limit or alter the meaning of any provision.

No Construction Against Drafting Party. Each party acknowledges that it has had
an opportunity to review the Contract with counsel, and such documents shall not

be construed against any party that is determined to have been the drafter of the
documents.

Notices to Parties:

All notices pursuant to this Contract shall be made in writing and delivered or
mailed by certified mail to the parties at the following addresses:

CITY: CONSULTANT:

Andy Goh, City Engineer

City of Tempe (Printed Name of Signatory)

Public Works/Engineering Dept. Kimley-Horn and Associates, Inc.
P.O. Box 5002 7740 N. 16" Street, Suite 300
Tempe, AZ 85280 Phoenix, Arizona 85020

Non-Appropriation of Funds. If funds appropriated by the City Council or
otherwise allocated to perform the work becomes unavailable for payment by City
under this Contract, City may delay the work for a period up to six (6) months,
after which date if no funds are legally available, City may terminate the Contract
at City’s sole option. In case of any such delay by City, Consultant may suspend
performance of work or services as applicable. However, nothing herein shall be
construed to allow termination of the Contract by Consultant for such delay.

GIS Data Disclaimer. THE CITY OF TEMPE DOES NOT WARRANT THE
ACCURACY, COMPLETENESS, CONDITION, SUITABILITY,
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PERFORMANCE, OR CURRENCY OF THE GIS DATA PROVIDED UNDER
THIS CONTRACT. AREAS DEPICTED BY GIS DATA ARE
APPROXIMATE, AND NOT GUARANTEED TO BE ACCURATE TO
STANDARDS FOR MAPPING, SURVEYING OR ENGINEERING. THIS
DATA IS FOR ILLUSTRATIVE PURPOSES ONLY AND SHOULD NOT BE
RELIED UPON FOR SITE-SPECIFIC PURPOSES. THE DATA HEREIN IS
SUBJECT TO CONSTANT CHANGE AND MAY NOT BE COMPLETE,
ACCURATE OR UP-TO-DATE. THE CITY OF TEMPE IN NO WAY
ASSUMES LIABILITY OR RESPONSIBILITY FOR ANY INCORRECT
DATA OR ANY INFORMATION PROVIDED HEREIN. THE CONSULTANT
ACKNOWLEDGES AND AGREES THAT THE CITY OF TEMPE ASSUMES
NO LIABILITY FOR DAMAGES INCURRED DIRECTLY OR INDIRECTLY
RESULTING FROM INCOMPLETE, INCORRECT OR MISSING
INFORMATION; INCLUDING ANY DIRECT, INDIRECT, SPECIAL OR
CONSEQUENTIAL DAMAGES, HOWEVER CAUSED OR UNDER ANY
THEORY OF LIABILITY, WHETHER IN TORT, CONTRACT, STRICT
LIABILITY OR OTHERWISE. BY WAY OF THE SIGNATURE ON THIS
CONTRACT, THE CONSULTANT ASSUMES ALL LIABILITY FOR
ANY AND ALL DEPENDENCE AND/OR RELIANCE UPON THIS
INFORMATION AND ASSUMES ALL RESPONSIBILITY RELATING
THERETO. ANY AND ALL EXPRESSED OR IMPLIED WARRANTIES,
INCLUDING BUT NOT LIMITED TO, IMPLIED WARRANTIES OF
MERCHANTABILITY AND FITNESS FOR A PURPOSE ARE
SPECIFICALLY AND EXPRESSLY DISCLAIMED. CONSULTANT
SHOULD NOT RELY UPON THE GIS DATA WITHOUT PROPER FIELD
VERIFICATION FOR ANY PURPOSE.

[SIGNATURE PAGE TO FOLLOW]
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Highline Canal Multi~use Path — Baseline Road to Knox Road

Project No. 6006071A

DATED this 15" day of October, 2015.

ATTEST:

City Clerk

APPROVED AS TO FORM:

City Attorney

CITY OF TEMPE, ARIZONA

By:

Mayor

By:
Public Works Director

Recommended By:

u Deputy PW Director/City Engineer

Consultant warrants that the person who is signing this Contract on behalf of Consultant is
authorized to do so and to execute all other documents necessary to carry out the terms of

this Contract.

16

CONSULTANT
Kimley-Horm and Associates, Inc.

Signature

Printed Name

Title

Federal 1.D. No./Social Security No.
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Kimley»Horn

August 27, 2015

Ms. Catherine Hollow

City of Tempe — Engineering Division
31 East 5" Street

Tempe, AZ 85281

RE: Tempe Highline Canal Multi-Use Path
Dear Ms. Hollow,

Kimley-Hom is pleased to provide you with our scope and fee propesal for the Tempe Highline Multi-
Use Path project. The purpose of this project is to construct Tempe's last canal pathway improvements.
The pathway will provide critical connections to parks, schools, and employment centers in Tempe's
westernmost neighborhoods. The project site is located along Highline Canal, starting at the canal's
intersection with Avenida Del Yaqui to the Knox Road alignment, a distance of approximately 3.8 miles,
in Tempe, Arizona. The project design entails a 10" wide concrete path within the canal right-of-way.
In addition, the project design also includes site features such as Porticos and gateway points, site
furnishings, planting and irrigation, lighting, way finding signage, signalized crossings, and
bicycle/pedestrian bridge structures across the canal.

We submit herewith our proposal for developing a scoping document, plans, specifications, and
estimate of probable costs for the Highline Multi-use Path design for $418,701 lump sum fee.
Documentation of the scope of services and derivation of the fees is attached.

The anticipated contract duration is 365 calendar days.

With Kimley-Hom, you should expect more and will experience better. Please contact me at (602) 906-
1324 or ray.yparraguire@kimley-horn.com should you have any questions.

Sincerely,

Ray P. Yparraguirre
Associate

cc: Robert Yabes

Al N bR Sireel Saile 200 Fhoenix A2 B5020 802 944 5500



Kimley»Horn

SCOPE OF WORK

TEMPE HIGHLINE CANAL
MULTI-USE PATH

Introduction/Project Description
This document describes the scope of services the Kimley-Horn and Associates team (hereafter
called the “CONSULTANT”) will provide to City of Tempe (hereafter called the “CITY”).

The CONSULTANT shall perform the duties and functions required by the City of Tempe to provide a
complete, sealed, set of original construction plans and specifications {construction documents) for
the multi-use path along the Highline Canal. The project site is located along Highline Canal, starting
at the canal’s intersection with Avenida Del Yaqui to the Knox Road alignment, a distance of
approximately 3.8 miles, in Tempe, Arizona. The project design entails a 10’ wide concrete path
within the canal right-of-way. In addition, the project design also includes site features such as
Porticos and gateway points, site furnishings, planting and irrigation, lighting, way finding signage,
signalized crossings, and bicycie/pedestrian bridge structures across the canal. Project construction
will use both Federal and City funds.

The plans, technical specifications, bid Hem numbers and opinion of probable cost are to be
developed to City of Tempe Standards. ADOT will be reviewing the entire design package (Project
Assessment), Environmental Determination Report, Utility and Right-of-Way Clearances, Plans,
Specifications, Opinion of Probable Costs at selected stages, and Bidding Schedule). Furthermore,
the CITY will advertise the project for bid, open bids and award and administer the construction
contract.

Project Team
The project team consists of the following staff members and subconsultants:

Title/Task Lead Staff/Subconsultant
Project Manager Ray Yparraguirre
Roadway Sean Wozny
Signing and Pavement .
Marking Kim Carroll
Pedestrian and Traffic .
Signals Ray Yparraguirre
Lighting/Electrical Pete Syntax
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Landscape Architecture Brian Sager
Bridge/Structural Dave Leistiko
Environmental Emily Blinkhorn
Utilities Robert Lyons
Right of Way Sean Wozny
Geotechnical RAMM
g’ iﬁl:ﬂegusu,:ﬁ; PaleoWest Archeoiogy
| ead-Based Paint Survey The Green Way Group

Scope of Services
This section provides a summary of the CONSULTANT's scope of services and assumptions in
developing the fee proposal.

PROJECT MEETINGS

Project Kick-Off Meeting

The CONSULTANT will coordinate, attend, and conduct a project kick-off meeting with City staff and
ADOT Personnel. At the kick-off meeting The CONSULTANT will develop an agenda and sign-in
sheet, and provide a detailed design schedule and a list of the team members who will be involved
in the project along with their phone numbers and e-mail addresses. Meeting notes will be
developed and distributed to the project team.

Progress Meetings

Progress Meetings will be held every other month or as needed up to the Final Plan submittal. It is
anticipated that seven {7} progress meetings will be required. One (1) project walkthrough will be
conducted as part of normally scheduled meetings. It is anticipated that the walkthrough will occur
after the kickoff meeting.

The CONSULTANT will prepare agendas and distribute meeting notes for each Progress Meeting
within 7 days of each meeting, inciuding Action items to be reviewed and updated at each Progress
Meeting.

Deliverables:
¢ Project kick-off meeting notes and sign-in sheet, project walkthrough and meeting notes,
and progress meeting notes and sign-in sheet (7 meetings)
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PUBLIC INFORMATION & MEETINGS

Public Information Meetings
The CONSULTANT will prepare for and participate in two (2) Public Information Meetings. The
meetings are anticipated to occur at the following project milestones:

o After the Project Kickoff Meeting, but prior to 30% Plans
* After the 60% Plan Submittal
¢ Prior to the beginning of Construction

The CONSULTANT will be responsible for making presentations at these meetings, including
preparing 11" x 17" handouts that feature the planned improvements, and any impacts to existing
adjacent properties, and digital exhibits depicting the proposed typical roadway section,

The CONSULTANT will develop up to two (2) concepts after the existing conditions has been
established for the CITY's review and approval. The approved preferred concept will be displayed at
the first concept meeting and iterations of thereafter.

The CONSULTANT will coordinate with the CITY 1o determine dates, location, and logistics of the
public meeting. Strategy sessions will be accomplished during the regularly scheduled progress
meetings to determine logistics, necessary graphics, key issues to address, and roles of the
participants.

The CONSULTANT anticipates one (1) person attending each of the three public meetings.

City Council Briefings/Presentations
The CONSULTANT will prepare for, attend and present project related information to City Council
Members at one (1) regularly scheduled City Council Meetings or work sessions

The CONSULTANT assumes one consultant person attending the selected meeting.

Coordination with Tempe Transportation Commission and Town of Guadalupe

The CONSULTANT will prepare project related information for the City of Tempe for one (1) regularly
scheduled Tempe Transportation Committee Meeting. The CONSULTANT assumes that they will not
be attending and the City of Tempe will be presenting the information at the Tempe Transportation
Committee Meeting.

The CONSULTANT will prepare for, attend and present project related information to Town of
Guadalupe at one (1) meeting or work session. The CONSULTANT assumes one consultant person
attending the selected meeting.
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Deliverables:
s  Public meetings (2 meetings)
» City council briefing/presentations {1 meeting)
e Tempe Transportation Commission meeting (prep oniy)}{1 meeting)
o Town of Guadalupe briefing/presentation {1 meeting)

CITY will be responsible for the following:
® Assist with securing a location and time for each public meeting;
® Prepare and distribute mailers/flyers to those residents within and adjacent to the project
corridor; and
®  Assist with preparation of newspaper notice of meeting.

SURVEY & BASE MAPPING

The CONSULTANT will obtain topographic survey through a surveyor hired by the CITY and TG!S
mapping from the CITY. The limits of the mapping will be along Highline Canal between Avenida Del
Yaqui to the Knox Road alignment. In addition, the hard shots will be taken at the following
locations:

» Node 1: Avenida Del Yaqui

¢ Node 5: Guadalupe Road

» Node 7: Groove Parkway

¢ Node 8: Midpoint

e Node 9: Elliot Road

= Node 10: Loop Link

s  Auto Drive/Drivers Way intersection
¢ Node 12: Commerce Way

e Node 13: Warner Road

The CONSULTANT will perform research at the Maricopa County Recorder's office and the City of
Tempe to obtain information on the existing right of way through the corridor. We will establish the
centerline and right of way lines along the pathway and crossroads, containing bearings, distances,
and ties to monuments. Right of way lines will be calculated from deeds available in the public
records. No title reports will be obtained.

The CONSULTANT will perform a site visit to verify and/or obtain existing condition information as
well as verify survey information obtained from the CITY's survey consultant. Field measurements
and pictures will be taken along with notes to accurately account for existing conditions.
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The CONSULTANT will prepare the base map in AutoCAD format showing all data obtained. Final
deliverables will include electronic CADD.

Deliverables:
*  Aerial mapping; and
o Existing right-of-way map

CITY will be responsible for the following:
¢ Provide TGIS mapping

SCOPING DOCUMENT

The CONSULTANT shali prepare an Initial and Project Assessment (PA) per ADOT guidelines for
roadway improvements involving federal funds. The report will address existing conditions, traffic
analyses, major design features of the recommended alternative, and an opinion of probable cost.

The PA will address all aspects of the project including roadway design, drainage, right-of-way,
Utility Clearance, Environmental Clearance, etc., and provide visual and/or rendered materials to
accomplish final City of Tempe and ADOT approval of the Design Concept Report.

The PA will generally adhere to the following outline:

Chapter 1 Project Description, Need for the Project, Existing Conditions (land use, roadway,
structures, right-of-way, drainage, utilities, geotechnical, lighting)

Chapter 2 Traffic Analysis — Traffic data will be collected and analyzed.

Chapter 3 Development and Evaluation of Alternatives — Evaluation of alternatives will be
developed and provided in an evaluation matrix.

Chapter 4 Major Design Features of the Recommended Alternative (horizontal alignments,
drainage, utilities, right-of-way, constructability and traffic control, intersections,
signing & pavement marking, lighting, preliminary pavement design)

Chapter 5 Environmental Issues
Chapter 6 Opinion of Probable Cost
Appendix A Proposed Typical Sections

Appendix B Plan Sheets for the evaluated conditions {15% level)
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The Initial PA will be submitted to all stakeholders for comments. The comments received will be
addressed in the Final PA.

Deliverables:
¢ Initial Design Concept Report
e Final Design Concept Report

ROADWAY

The CONSULTANT shall prepare detailed final paving plan and profile sheets for the proposed mutti-
use pathway alignment (approximately 14,750 ft). Plan and profile plans shall include the proposed
10 ft wide concrete multi-use pathway along the Highline Canal. Multi-use sidewalk / pathway
improvements along existing streets or site nodal / intersection improvements shall utilize spot
grading plans to provide proposed grading / drainage / paving improvements.

Plans shall include the proposed alignment limits as follows:

Priest Drive from Knox to Warner Road (approximately 2,800 ft): Proposed 10ft wide
concrete multi-use pathway is along the east bank of the Highline Canal.

Priest Drive from Warner Road to Commerce Drive {approximately 850 ft}: Proposed 10ft
wide concrete multi-use pathway is along the west side of Priest Drive. Multi-use pathway
may utilize existing sidewalk on east side of Priest Drive to accommodate separation of
northbound and southbound pedestrian/bicycle traffic.

Priest Drive to Auto Drive (approximately 1,900 ft}: Proposed 10ft wide concrete multi-use
pathway is along the east bank of the Highline Canal to tie-in with the existing 10ft wide
concrete sidewalk cul-de-sac just south of Auto Drive.

Auto Drive/Drivers Way (approximately 1,900 ft}: Utilize existing 10ft wide concrete multi-
use pathway along the east side of the Auto Drive and Drivers Way. This is to connect to
both sides of Node 10, Loop Link.

Loop Link — Node 10 (approximately 1,000 ft}: Proposed multi-use pathway within the Auto
Drive Loop tiled canal corridor.

Auto Drive 1o Elliot Road (approximately 2,000 ft}: Utilize existing 10ft wide concrete multi-
use pathway between Auto Drive and intersection of Elliot Road and Beck Avenue. Pathway
adjacent to Elliot Road will be reconfigured to provide better operations.
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Elliot Road to Grove Parkway (approximately 1,000 ft): Proposed 10ft wide concrete multi-
use pathway along the east bank of the Highline Canal. Existing multi-use pathway on west
bank of Highline Canal will be widened from 8 to 10'.

Grove Parkway to Mineral Rgad Alignment {approximately 700 ft): Removal of existing 8ft
wide concrete path for proposed 10ft wide concrete multi-use pathway.

Mineral Road Alignment to Guadalupe Road {approximately 2,500 ft): Proposed 10ft wide
concrete multi-use pathway along the east bank of the Highline Canal.

Guadaiupe Road to Priest Drive {approximately 4,850 ft}: Proposed 10ft wide concrete
multi-use pathway along the east bank of the Highline Canal. The proposed 10ft wide
concrete multi-use concrete path will tie-in with the existing concrete sidewalk along the
east side of Priest Drive.

Final Design Plans shall include:

Key Map, Legend & Notes Sheet: shall provide sheet fayout, legend and notes for the proposed
pathway alignment at a scale of 1in = 200ft.

Geometric Control Plan: shall be provided in order to identify the existing and proposed
monuments and centerlines located within the project limits {approximately 6 control plan sheets).

Typical Sections & Pavement Section: shall provide typical sections for the proposed project
alignment (approximately 2 typical section sheets).

Pathway Plan & Profile Sheets: shall utilize a horizontal plan scale of 1in = 20ft and a vertical plan
scale of 1in = 2ft (approximately 32 plan and profile sheets).

Nodal Plans — Paving / Grading & Drainage / Layout Plans: shall include enlarged plan views
providing spot elevations, decorative hardscape, inert groundcover, site furnishings, and layout and
paving information. Nodal areas shall be combined to minimize the number of plan sheets
{approximately 10 nodal plan sheets). The following nodes shall be included:

® Node 1: Avenida del Yaqui
* Node 3: Tulane

» Node 4: Magdalena

+ Node5: Guadalupe

® Node 6: Highline High Point
* Node7: Grove
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* Node 8: Midpoint

* Node9: Elliot

e Node 10: Loop Link

* Node 12: Commerce/Priest

¢ Node 13: Warner/Priest At Grade Crossing
e Node 16: Knox

Pathway Cross Sections: shall be provided every 100 feet of the proposed 10ft wide concrete multi-
use pathway (approximately 12 cross section plan sheets).

Miscellaneous Pathway Details: shall include jointing, pathway, decorative paving treatments,
pavers, seatwalls, site furnishing mounting, and sidewalk ramp details as required for the project
{(approximately 1 detail sheet).

Deliverables:
* Key Map, Legend and Notes Sheet
* Geometric Control Plan
e Typical Sections & Pavement Sections
e Pathway Plan and Profile Sheets
e Nodal Plans
o Pathway Cross Sections
* Decorative Hardscape Site Furnishings Details
¢ Specifications/Special Provisions
s Quantities
* QOpinion of Probable Costs

SIGNING AND PAVEMENT MARKING

The CONSULTANT will prepare signing, wayfinding signage, and pavement marking plans based on
the approved Final Project Assessment concept. The design will be developed in accordance to CITY
standards and the MUTCD. The CONSULTANT will perform a sign inventory of all the signs within
the project limits. The CONSULTANT will prepare plans at a scale of 1”=20’ to include general notes
and quantities. The plans will include sufficient detail to locate the pavement marking and signing
improvements based on the station callouts and horizontal geometric data. The sheets will include
construction note callouts for pavement markings and signing. H is assumed that existing signs
impacted by the roadway or multi-use path improvements will be either removed and salvaged or
relocated. Signing and pavement marking quantities will be tabulated and placed on each individual
plan sheet. [t is assumed that sign summary and sign format sheets will not be provided as part of
this project. Specific plan sheet will be developed for the foliowing node points:
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» Node 1: Avenida Del Yaqui (2 sheets)

* Node 3: Tulane {(Wayfinding only){1 sheet)

* Node 4: Magdalena (Wayfinding only){1 sheet)

* Node 5: Guadalupe Road (2 sheets)

¢ Node 6: Highline High Point (Wayfinding only)(1 sheet)
¢ Node 7: Grove Parkway {2 sheets)

e Node 8: Midpoint {2 sheets)

¢ Node 9: Elliot Road (4 sheets)

* Node 10: Loop Link (Wayfinding at both ends}{4 sheets)
o Auto Drive/Drivers Way intersection (3 sheets)

e Node 12: Commerce Way (3 sheets)

» Node 13: Warner Road {4 sheets)

» Node 16: Knox (Wayfinding only)(1 sheet)

The CONSULTANT will prepare a pavement marking detail for a bike lane symbol and arrow. Itis
anticipated that the bike lane symbol and arrow will be incorporated with a colored pavement
treatment. The CONSULTANT will develop special provisions to develop a description on the colored
pavement treatment, materials, construction requirements, method of measurement, and basis of
payment.

The CONSULTANT will prepare wayfinding signage panel and foundation details. It is anticipated
that the wayfinding signs will be freestanding structural elements. The CONSULTANT will develop
special provisions to develop a description of the wayfinding signage design, materials, construction
requirements, method of measurement, and basis of payment.

The CONSULTANT shall provide plans, specifications and opinion of probable costs at the 30%, 60%,
and 100% submittals.

Deliverables:
=  5ignhing and Pavement Marking General Notes and Quantities Sheet
= Signing and Pavement Marking Plans
+ Specifications/Special Provisions
* Quantities
¢ QOpinion of Probable Costs

PEDESTRIAN AND TRAFFIC SIGNALS
The CONSULTANT will prepare traffic signal designs for the foliowing intersections:
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Node Location Signal Design Type
Grove Parkway/Highline Canal Pedestrian Signal
Elliot Road/Beck Avenue Modify Traffic Signal
Ruby Drive/Priest Drive Excluded from Scope
{Existing)
Commerce Drive/Priest Drive New Traffic Signal
Warner Road/Priest Drive Modify Traffic Signal

The CONSULTANT will perform an equipment inventory and conduit proofing at the intersections of
Elliot Road/Beck Avenue and Warner Road/Priest Drive.

The design will be developed in accordance to CITY standards and the MUTCD. The CONSULTANT
will prepare plans at a scale of 1”"=2('to include construction notes, pole schedule, and conductor
schedule. It is anticipated that phasing diagrams will not be included.

The plan sheets will be created based on the CITY provided TGIS mapping along with supplemental
field survey performed by the CONSULTANT. The pians will include sufficient detail to callout poles,
controller cabinets, pull boxes, conduit runs and sizes, and locate the loop detectors based on the
station callouts and horizontal geometric data. Traffic signal quantities will be tabulated for each
intersection.

It is anticipated that moduiar style signal equipment will be used at all intersections and the traffic
signals will be designed to these standards. The traffic signal designs will reference CITY
specifications and standard details. It is anticipated that special provisions will not be required. The
CONSULTANT will perform a site survey to determine pole foundation locations and impacts to
existing visible infrastructure. In addition, potholing will be covered under a $5,000 allowance. A
schedule of unit prices and estimate on possible potholing is provided.

It is assumed that communication to these traffic signals will be designed through wireless
technology.

The CONSULTANT shall provide plans, specifications and opinion of probable costs at the 30%, 60%,
and 100% submittals.
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Deliverables:
* Traffic signal equipment removal plans at two locations
»  Traffic signal plans for the referenced intersections
* Quantities
# Opinion of Probable Costs

LIGHTING/ELECTRICAL
The CONSULTANT shall develop Lighting plans for the Highline Canal MUP. Lighting plans shall
include the following:

o Prepare exhibit of area where new SRP electrical service(s) are needed, develop preliminary
load calculations, and make initial service request to SRP for identifying possible service
points within the project area.

* Review information provided by SRP about possible service drop locations within the project
limits and request site visit with SRP to finalize service drop and meter pedestai / load
center [ocation(s).

¢ Perform load calculations, identify proposed service address to be used, and prepare draft
service request letter for CITY to send to SRP.

= CONSULTANT to provide three lighting options, two solar and one non-solar, for CITY'S
review and selection. Light fixture type will be LED and based on existing CITY pathway
fixtures,

¢ CITY shall confirm luminaire product number and the CONSULTANT will obtain available
manufacturer photometric files to be used in photometric calculations.

e Perform photometric calculations to identify locations/spacing of the CITY poles based on
Tempe Standard Detail T-656, T657, and T-658, and IESNA G-1-03 for Park Trails.

e Provide conduit and pull box system on the plans for the new CITY lights.

» Perform voltage drop calculations, conduit fill calculation, and add conduit and conductor
call-outs.

¢ Provide pole and luminaire schedule.

® Provide trench detail for CITY conduit & conductor system

» Provide lighting general notes sheet to cover new lighting general notes that CITY pertain to
CITY lighting guidelines

®  Provide lighting technical specifications at 60% and 100%.

= Provide lighting opinion of probable cost at 60% and 100%.

Deliverables:
# Lighting plans
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e Quantities
¢ Qpinion of Probable Costs
= Lighting technical specifications

BRIDGE/STRUCTURAL
The CONSULTANT shall develop pedestrian/bike bridges at the following node points:

¢ Node 4: Magdalena - excluded from scope
e Node 11: Ruby Drive - excluded from scope
¢ Node 15; Basin

The proposed multi-use path bridge at the Basin will include a minimum clear distance between
railings of 10-ft and have an approximate length of 30-ft. The design will follow the guidelines and
reguirements of the ADOT Bridge Design Guidelines and the AASHTO LRFD Guide Specifications for
Design of Pedestrian Bridges, 2nd Edition as well as the Design Guidelines and Specifications for
Bridge Crossings of Salt River Project Canals, April 2012. The bridge is assumed to be a pre-
engineered, prefabricated steel truss. The truss elevation, typical section, and required handrail will
be developed to provide the fabricator with guidance for aesthetic details. Performance
specifications for the steel truss will also be developed. Design will preliminary truss section,
elevation, and handrail details along with cast-in-place reinforced concrete abutments placed at the
edges of the canal liner. Coordination with SRP for design of the bridge is alsc included.

Also included in this proposal is the design of one Threshold Element and one modular Portico
designs. The modular Portico will be a small Portico which may be combined with each other to
form a large Portico. The Threshold element will be one designed element but applied in multiple
locations within the corridor. The trellises have been excluded from this current proposal in an
effort to remain streamlined.

The CONSULTANT shall develop the design of and show structural detailing of Portico and Threshold
structural elements of the project. Details will describe the foundation, connection, framing,
materials, and material finishes for the porticos identified at the following nodes:

s Node 1: Avenida del Yaqui (Portico only)

o Node 3: Tulane {Portico only)

o Node 4: Magdalena {Threshold only)

* Node 6: Highline High Point (Portico only —as allowed by SRP)
o Node 7: Grove (Threshold only)

s Node 8: Midpaint {Portico only)

o Node 9: Elliot (Threshold only)
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s Node 10: Loop Link {Up to 2 Porticos)

® Node 12: Commerce/ Priest: (Threshold only)
» Node 13: Warner/ Priest: (Threshold only)

s Node 16: Knox {Threshold only)

A geotechnical analysis will be performed to determine the subsurface conditions for the single span
structure over Highline Canal. Based on the laboratory data an engineering evaluation and analysis
will be performed for geotechnical recommendations and presented in a geotechnical report.

Summary:

s Upto 1 modular Portico
¢ Upto 6 Thresholds

Deliverables:
e Geotechnical Report
e General Plan and Elevation
s General Notes and Quantities
e Foundation Plan & Details
e Abutment Plan and Elevation
# Abutment Details
=  Portico Details
¢ Threshold Detalls
e Trellises Details
* Miscellaneous Details
e Quantities
e QOpinion of Probable Costs
= Structural technical specifications

ENVIRONMENTAL STUDIES & CLEARANCE

This project is utilizing federal funds; as such, the project is subject to compliance with the National
Environmental Policy Act {NEPA) and the environmental clearance process will be overseen by the
ADQT Environmental Planning Group {EPG).

Clearance Type

The project will require a Group Il Categorical Exclusion {CE). We are proposing that the CE be
conducted as a Condensed Clearance Memo (CCM) because of the limited amount of disturbance
and the minor need of ROW/easement.

0280 5500

7740 N, 16th E{Flu"i LT RS e e et e



Kimley»Horn Page 14

Biology

The CONSULTANT will prepare an Urban Project Biological Evaluation (IUPBE) Form. The UPBE will
incorporate observations from field reconnaissance and the results of correspondence with the
Arizona Game and Fish Department and the US Fish and Wildlife Service, as necessary. A draft UPBE
will be submitted to ADOT EPG. Following ADOT EPG review, comments will be incorporated and a
final UPBE will be submitted to ADOT EPG.

ADOT EPG has indicated on previous projects of a similar nature that a UPBE is sufficient to satisfy
the biological component. It is assumed for this scope of work and will be verified at the time of the
kick-off meeting that the appropriate biological document is an UPBE Form.

Hazardous Materials

The CONSULTANT will prepare a Preliminary Initial Site Assessment (PISA} to identify contamination
concerns within the project area. The PISA documentation will include observations from field
reconnaissance and the review of an environmental database search that be prepared by a third
party encompassing the minimum search distances listed in ASTM E1527-13. A draft PISA will be
submitted to ADOT EPG. Following ADOT EPG review, comments will be incorporated and a final
PISA will be submitted to ADOT EPG. This task assumes that a Phase 1 Environmental Site
Assessment will not be necessary,

Cultural Resources

Because the project will utilize federal funds, it is subject to compliance with Section 106 of the
National Historic Preservation Act. PaleoWest will serve as a subconsultant to Kimley-Horn for the
preparation of all cultural resources work.

Literature Review

PaleoWest will conduct a Class | literature review of the project area. The Class | review will
determine the extent and adequacy of previous survey coverage and identify the types of cultural
resources that may be present in the project area. PaleoWest will examine records in the ADOT
portal and the Arizona State Museum’s (ASM) online AZSITE database to determine the location of
any previously conducted archaeological surveys or previously recorded archaeological sites within a
one-mile radius of the project area. Government Land Office {(GLO) maps housed at the BLM will
also be consulted to evaluate the possible presence and location of historic Euroamerican features
on the property. The site file search results wili be included in the survey report.

Cultural Resources Field Work

PaleoWest archaeologists will conduct a full pedestrian inventory of the project area following
ADOT, ASM, and State Historic Preservation Office (SHPO) inventory standards and guidelines.
Archaeologists will walk parallel transects aiong both sides of the canal and within the 12 nodes

s s v e _
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spaced not more than 20 m apart, recording all isolated occurrences and mapping and recording any
identified archaeological sites. This will include any previously recorded sites as well as newly
discovered archaeological sites. A Registered Professional Archaeologist (RPA) who meets the
National Secretary of the Interior’s professional standards will head the fieldwork. PaleoWest will
evaluate the significance of all identified historic and prehistoric resources in terms of eligibility for
listing in the State and National Registers of Historic Places and provide recommendations for
mitigation if necessary.

Cultural Resources Report and Consultation Letter Preparation

PaleoWest will prepare a report that meets all ADOT, ASM, and SHPO standards. The report will
include a review of the project area’s environmental setting, the results of the literature review, a
description of the field methods, a record of isolated occurrences, a detailed description of each
new site recorded, an evaluation of each site’s potential eligibiiity for inclusion in the National and
State Registers of Historic Places, and recommendations for either further work or full
archaeological clearance. PaleoWest will submit this draft report to the client for review and consult
with the client on the results of the project. Draft consultation letters will be prepared on behalf of
ADOT, concurrent with the draft report submittal. All project information will be uploaded into the
ADOT portal at the conclusion of the project.

Cultural Resources Assumptions:

The project area extends approximately 3.5 miles by an average of 100 ft wide (46 acres) and is
along the existing Highline Canal between Knox Road and south of Baseline Road. There are also 16
nodes identified in the PA; four nodes have been excluded from the project and will not be included
in the cultural survey or report:

» Node 2: Cerrito
= Node 3: Tulane
e Node 11: Ruby
¢ Node 15: Basin

Public/Agency Scoping

This task includes the preparation of scoping letters to public and agency stakeholders with
jurisdiction over the project corridor that will be affected by the proposed project. The
CONSULTANT will coordinate with the ADOT EPG NEPA Planner and the CITY to determine a list of
agencies, organization, and individuals that should receive a scoping letter. The CONSULTANT will
then prepare the letters. Upon receipt of comments, the CONSULTANT will coordinate with the CITY
and ADOT EPG NEPA Planner to prepare responses to comments. The Scoping letters will be
prepared per the ADOT EPG Categorical Exclusion Scoping Guidelines (published 09/2009).

BG4 55000
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Prepare Environmental Geotechnical Clearance

A geotechnical clearance will be prepared following ADOT EPG guidelines for geotechnical clearance.
The cultural resources report and consultation being prepared for the overall project will be utilized
for the geotechnical clearance. In addition, the PISA that is being prepared for the overall project
will be utilized for the geotechnical clearance as well. Per ADOT EPG guidelines, a separate
document will be prepared for biology considerations for the geotechnical clearance (Geotech nical
Investigation Biological Compliance Form).

Prepare Draft Categorical Exclusion and Environmental Clearance Memo

The CONSULTANT will prepare a Draft Pregrammatic Categorical Exclusion (CE) checklist following
ADOT EPG’s local government guidelines and will be based on the results of the impact evaluation,
scoping, and technical reviews. At this time the Environmental Clearance Memo (ECM) that will
need to accompany the CE will be drafted. The CE and ECM will be submitted to the CITY for their
review prior to submitting it to the ADOT NEPA Planner for review, This task assumes up to two
review/revision submittals.

Prepare Final Categorical Exclusion and Environmental Clearance Memo

The CONSULTANT will review and incorporate the CITY and ADOT EPG’s comments into the final CE.
This task assumes up to two review/revision submittals. At this time the ECM that will need to
accompany the CE will be finalized. The final CE and ECM will be submitted to the CITY for their
review/signature prior to submitting to ADOT. The final CE and ECM will be submitted to ADOT by
the City.

Deliverables:
¢ Geotechnical Clearance Compliance Form and necessary technical studies as described
above for clearance of the geotechnical boring locations only
s UPBE
o PISA
e Cultural Resource Survey Report and draft Section 106 Consultation Letters
e Categorical Exclusion (Programmatic CCM)
s Environmental Clearance Memo

UTILITY AND RAILROAD COORDINATION

Utility and Railroad Coordination

The CONSULTANT will be responsible for coordinating with utility companies (i.e. water, sewer,
cable TV, electric, gas, and telephone) in the area, to assemble current information regarding the
locations and sizes of all existing utilities along the limits of the project corridor. This information
shall be depicted on the plans. This information will be used to mitigate impacts with the utilities or
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to facilitate their relocation. The CONSULTANT shall also be required to coordinate with the utility
companies to assist them with their endeavors 1o upgrade, replace or enhance their facilities prior
to or as a part of the construction project. The CONSULTANT will be responsible for providing each
of the utility companies a set of complete plans at completion of the 30%, 60%, and 100% levels and
will be required to secure written responses from each of the involved utilities at each of the levels.

Utility Coordination Meetings

The CONSULTANT will facilitate utility coordination meetings at each submittal (30%, 60%, and bid)
for a total of three (3) meetings, and provide a strip map showing proposed improvements and
utility conflicts if they occur. The CONSULTANT anticipates these meetings will be held either prior
to or immediately after regularly scheduled progress meetings.

SRP Plan Review Submittals

The CONSULTANT shall submit 30%, 60%, & 100% construction documents to Salt River Project (SRP)
for review and comment. SRP will be reviewing the plans, access to facilities, gate access for
maintenance vehicles, and the bridge design. SRP requires a field meeting around 30% prior to the
60% submittal to discuss the bridge location. The bridge structural plans shall be reviewed at the
60% submittal.

Utility Clearance
The CONSULTANT will prepare the utility clearance letter and submit to ADOT for approval and
Utility Clearance. The CONSULTANT will also include utility infformation in the Specia! Provisions.

Deliverables:
=  Utility submittals at the 60% and 100%.
e Utility meetings (3 meetings)
o  Utility Clearance

LANDSCAPE IRRIGATION

The CONSULTANT will prepare landscape irrigation plans based on the project improvement plans.
Planting design will be provided by a consultant hired by the CITY. Irrigation will generally be drip
irrigation method, and will follow Tempe Standards.

The CONSULTANT will prepare plans at a scale of 1”=20'to include general notes and quantities. The
plans will include sufficient detail to locate the irrigation mainline, valves, and lateral distribution
lines.

it is assumed that water will be available at multiple locations within the project area, and that the
municipal water service pressure is sufficient to support the irrigation without a booster pump.
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Any irrigation owned and operated by a private owner or the City of Tempe will be evaluated for
continuaticn, rehabilitation, or abandonment.

frrigation plans will be developed for all areas of new planting or preserved planting when not
already supported by an adequate and acceptable irrigation system.

The CONSULTANT will develop plans, detalls, and special provisions to develop a description of the
required components, materials, construction requirements, method of measurement, and basis of
payment.

The CONSULTANT shall provide plans, specifications and opinion of probable costs at the, 60%, and
100% submittals.

Deliverables:
*  Full draft complete Irrigation Plan (full component selection, layout, and details} at 60%
o  Full final Irrigation Plan and Specifications at 100%
¢ Opinion of Probable Costs

RIGHT-OF-WAY ENGINEERING

The CONSULTANT anticipates that no new additional Right of Way will be required. However,
Temporary Construction Easements are likely and the CITY will prepare exhibits and legal
descriptions. The CITY will aiso prepare the Right of Way Clearance Letter and submit to ADOT for
Clearance.

PREPARE PLANS, SPECIFICATIONS AND OPINION OF PROBABLE
COSTS

The CONSULTANT will prepare detailed design for the project, and produce the construction
drawings, technical speciai provisions, and opinion of probable construction costs for the contract
documents. The Plans, Specifications and Opinion of Probable Costs will be prepared in accordance
with ADOT requirements for federally funded projects.

For all submittals the CONSULTANT will provide the following to the CITY: three (3) 11”x 17” half-size
scaiable plan sets. ADOT will also receive 14 copies of 11"x 17” half-size scalable plan sets. 100%
PS&E will be on 24"x 36" Mylar. The CONSULTANT will also provide the CITY two (2) copies of each
of the following for each submittal: Special Provisions (each submittal after 30%), and Opinion of
Probable Costs.

Traffic control will be addressed by reference in the Special Provisions. Any time constraints will be
identified in the Special Provisions.
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The following matrix includes the number of sheets and the type of sheets anticipated:

P = Preliminary, F = Final, § = Sealed

'

Sheet 30% 60% 100%

PS&E
Cover Sheet P F S
General Notes P F S
Street Typical Sections and Pavement Section Details P F S
Sidewalk and Roadway Improvement Plan Sheets P F S
| Signing and Pavement Marking Sheets P F S
Pedestrian Signal/Traffic Signal Sheets F 1)
Lighting Sheets F S
Landscape/Streetscape Sheets P F S
Irrigation Sheets F 5
Structural Sheets P F 5
| Technical Specifications P S
Opinion of Probable Costs P P S

:

30% Plans and Opinion of Probable Costs

The CONSULTANT will develop design criteria for the Highline Canal MUP project based on the
approved concept from the Action Team/Stakeholders Group. The criteria will be used as a basis for
standards to be used during the development of the design of Highline Canal MUP.

Construction quantities will be tabulated in CITY bid schedule format.

B ol i g :
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The CONSULTANT will prepare the Opinion of Probable Cost using the items of work in the bid
schedule at the 30% submittal. Unit prices will be determined from recent unit bid prices on bid
tabulations for locally comparable construction projects.

The CONSULTANT will prepare a Summary comment Resolution form to be submitted with each
submittal.

60% Plans, Specifications, and Opinion of Probable Costs

The CONSULTANT shall incorporate changes, corrections, and additions as & result of the preliminary
(30%) plan review. Project-specific details will be included with this submittal. The details will be
included as determined necessary to convey the work required by the contractor, details may
include driveway conforms, curb return conforms, curb ramp grading and other construction details.
The resulting set of plans will be submitted to the CITY and utilities as a pre-final design that will be
reviewed by the CITY, ADOT, SRP and utilities for any final adjustments or corrections. This set of
plans will contain all design information.

Upon completion of CITY review of the 60% plans, a meeting will be held between the CITY and the
CONSULTANT to discuss any revisions or additional work indicated for the 100% final bidding
documents prior to commencing preparation of final bidding documents.

100% Plans, Specifications, and Opinion of Probable Costs

The final plans shall be prepared incorporating CITY, ADOT and SRP comments made during review
of the pre-final plans. The CONSULTANT shall assemble complete contract documents including
contract, general specifications, and special provisions — ready for reproduction. A hard copy and
digital copy of the specifications (MS Word), bid schedule (MS Excel), and opinion of probable
construction cost {MS Excel) shall be submitted,

Deliverahles:

e 30% P&E
e  60% PS&E
+ 100% PS&E

PROJECT MANAGEMENT & SCHEDULE

Project Management
The CONSULTANT will prepare monthly invoices and progress reports; and perform regular budget
and schedule monitoring;

The CONSULTANT will coordinate with CITY representatives and other project stakeholders; this task
includes responding to e-mails and phone calls.
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The CONSULTANT shall develop and maintain a work plan for the Highline Canal Multi-Use Path
project;

The CONSULTANT will prepare and maintain a quality controi plan, and will perform quality control
following the quality control plan developed for this project.

Schedule

The CONSULTANT shall submit an initial schedule within 10 calendar days after the actual Notice to
Proceed. The CONSULTANT shall review and revise the initial schedule with the CITY Project
Manager in order to achieve the ultimate project schedule within 20 calendar days after the Notice
to Proceed. It is assumed that the project schedule will be approximately fifteen (15) months. A
detailed Microsoft Project schedule is attached in this proposal.

Proposed Design Schedule

Date Milestone
10/12/15 Project Kickoff Meeting
12/17/15 Survey Completed (4 week duration)
1/5/16 Initial Project Assessment Submittal (6 week duration)
4 weeks City and ADOT Review
2/26/16 Final Project Assessment Submittal (2 week duration)
4 weeks City and ADOT Review
4/14/16 Revise and submit sealed Final Project Assessment
1/5/16 30% PS&E Submittal (4 week duration)
4 'weeks City and ADOT Review
2/25/16 30% PS&E Comment Resolution Meeting
10/5/16 60% PS&E Submittal (16 week duration)
4 weeks City and ADOT Review

B0 GGy
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Proposed Design Schedule

Date Milestone

5/23/16 60% PS&E Comment Resolution Meeting
10/10/16 Environmental Clearance {24 week duration)
10/10/16 Right of Way Clearance {8 week duration)
10/10/16 Utility Clearance (24 week duration)
8/17/16 100% PS&E Submittal {8 week duration)

4 weeks City and ADOT Review

10/6/16 100% PS&E Comment Resolution Meeting
10/31/16 Final Bid Package

Peliverables:
¢  Project schedule and updates; and
=  Monthly invoices;

Assumptions
The following assumptions are used as a basis for this scope and fee:

*  Wayfinding Signage will not be illuminated
e SWPPP will be by Deferred Submittal and by Contractor

Additional Services
Any services not specificaliy provided for in the above scope will be considered additional services

and can be performed at our then current hourly rates. Additional services we can provide include,
but are not limited to, the following:

e Traffic Studies
e Traffic Signal Warrant Analysis
e  Utility Design
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#  Utility Potholing {(above $5,000 allowance)

¢ level B Utility Designating

* Review of Utility Relocation Plans beyond the power service design
*  Waterline Relocation Design

s Planting Design

* Right of Way/Land Acquisitions/Temporary Construction Easements
* Railroad Coordination

* Roadway Geometric Design

s  Storm Drain Design

* Traffic Control Design

» Private Sign Relocation Design

* Grade-separated Crossings

= Construction Administration

* Any offsite work

¢ Survey
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Highline Canal Multi-Use Path

EXHIBIT B
FEE SCHEDULE

(Figures Rounded To The Nearest $1)

ESTIMATED DIRECT LABOR

PERSON BILLING
CLASSIFICATION HOURS RATE/HOUR* TOTAL
Project Principal 5 $ 273.75 $ 1,369
Project Manager/Sr. Engineer 304 $ 180.67 $ 54,925
Project Engineer/Env. Specialist 650 $ 164.27 $ 106,778
Engineer/Designer 659 $ 128.69 $ 84,806
Tech 210 $ 111.96 $ 23,612
Analyst 1,337 $ 87.86 $§ 117,472
Administrative 28 $ 101.00 $ 2,828
Clerical 15 $ 70.33 $ 1,065
3,208 Hours
Estimated Labor Cost $ 392,745
* Based on 193.5% Overhead, 10% Fixed Fee, and 0.66% FCCM
ESTIMATED DIRECT EXPENSES

CADD and Plotting Expenses $ 11,431
Potholing Allowance 5 5,000

Total Estimated Expenses $ 16,431

ESTIMATED OUTSIDE SERVICES AND CONSULTANTS

Firm Cost
PalecWest Archaeology $ 4,
Environmental Data Resources, Inc. $
RAMM & Associates, Inc. $ 2,
GWEG $ 1,

975
526
200
825

Compensation Method

LSUM
LSUM
LSUM
LSUM

Total Estimated Qutside Services

TOTAL ESTIMATED COST TO CONSULTANT

SUBTCTAL - DESIGN FEE

CONTINGENCY ITEMS

DESIGN FEE - LUMP SUM

POST-DESIGN SERVICES (HOURLY RATE BASIS - NOT INCLUDED IN ABOVE FEE)

CONTRACT TIME 365 Calendar Days

IS e

Consultant Firm Signature

\

Wpe-Highline_Feex!s\Sum
8127/2015 1:55 PM

$

9,525

25,956

418,701

418,701

8/27/2015
Date
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Highline Canal Multi-Use Path

ESTIMATED STAFF HOURS ——
- Fro]
, No Pro) Proj Eng Eng/ Tach/ -
TASK ] Scala Shis Brin Mgr [ Bnr {Env Plan Des Draft Analyst | Admin [ Clerical Tolal Cost
==
i B7.88 $101.00] & TDﬁ 1l 1,00
[Frelie Mastings 5 - : 5 =5 — , ,
Project Klek-off Maslhg - -
[Coordinate and Prepare matsrials for mesting 4 4 T q 1 13 1,144
Atlend Mesling & Flekl Review [] 6 4 16 1,435
Prapers Masiing Minulas & Dieiribuie 1 1 3 1 [] 515
7 7 3 23 2,003
Aﬂnnd Menting (Assume 2 peopie, Z hours) 14 14 28 2,528
Prapars Meating Minutas 4 4 723
ubtolal Project Meetings - 36 3z - - 17 - 5 oo gl § 15,608
o7} Ri s 4 s i ¥ = =
Publlc Informatian & Mmlg.g (2 Meetings)
Pmepare Masting Materiata/Exhibits 1 1 2 1 5 555
Iﬂnand Maetinga (4 parson) [] [ 1,084
Prepare Meeting Summary 1 1 181
Ci_lFuol.ncll Mestinga {2 Meslings) B =
Prepare Mesiing Materals/Exhibile | 2 2 [] 537
|Atiard Meating {1 parson) 4 4 722
Tempa Trensporiatisn Cemmlission and Town of Guadalups Meetings = =
Prepare Mesting Meterlals/Exhibile 2 4 B 713
|atiarid Town of Guadalupe Meeilng (1 persor) 4 4 723
B E
'ublic ra - 20 - 1 = il ] - 1 EX B 4,515
[Eurvey EBabpMapptng. - e -
Caordinate with City of Tempe for TGIS bese mappin; ] 12§
Review TGIS data || [:53
Incorporate data into bese mapping ajl 382
Cuurdlmtlun with subuunw tant on spel pround eurve F] || 257
reats DTM | il
LY | 5,000 |
ubtotal Survey & Base Mappls - 32 - 38 - ;] - TEHS 11,503
[Bcoping Doemment. : =
Inttial PA (IFA) N N
Rassarch & Incorporate PA Matsrie| 2 4 & 11 1,315
Check/Supplement Existing Analysis 2 12 8 ] 2,809
Caveiop Quartiilas and Opinioh of Probable Coats 2 4 :] 14 1,578
Prepars IPA Report 2 10 15 2 2,056
Davelop exhibita/15% plans n 2 5 10 17 1,883
Copy & Submit Inttlai Reporl 1 1 1 8 267
Final PA {FPA) " - -
Review & Addrass Commeanis 1 2 4 7 780
Copy & Submit Final Report l 1 1 2 10 357

Key Map, Legend 8 Notes Sheet

N/A 1 2 1 2 5
Cortrol Plan 1"=1001 2 1 2 ) 4 13 1,445
[Typical Sectlons & Pavement Settlons N/A El 4 4 10 B 26 2,904
Pathway Plan & Proflle Sheets 1"=20"| 32 70 50 84 0 274 83,489
MNodal Plans - Paving / Grading 5 Dralnage / Layout Plans /A 0 [ 4 4 16 30 3,354
Pathway Cross Sections K/A 1z 4 4 4 18 28 3,028
Decorative ledsnpe, site furnishings Pian work and 0C N/A NiA 24 84 108 11,323
shte Specs and Estimate NfA N/A 24 50 84 9,214
Subtofal andm_ar e |- . 758 88 108 260 5 B || & £5.200
Eliﬂﬁﬁ gﬁ Pive: averient Mardrp . Lo - o e
|Signing and PwmertMIrtlns General Notes & Detalls Sheet N/A 1 1 4 8 13 1,382
yiind'ng Signage Notes & Deta|ls $h N/A 1 1 24 18 41 4,650
|Slgning and Marking Laycut Sheets = N
Node 1! Avenida Sel Yaqul 1" =27 2 2 5 8 1% 1,875
Node 9: Tulane twnyrndlng) " =20' 1 1 5 4 1D 1,150
Node 4: f ling} " =20' 1 i 5 4 10 1.150
Node 5: dalupe Read 1" =20 2 2 5 a 15 1,875
Node & Highling High Peint 1" =207 1 1 5 4 10 1,158
Kode 7; Grove Parkway 1“ =200 F 2 5 ] 15 1,875
Node & Midpol 1" =20' 2 2 5 8 15 1,875
Node & Ellot Road 1" =20 4 4 B 16 28 3,082
Node 10; Loop Link 1" =20' 4 4 8 156 28 3,092
Auto Drive/Drivers Way Intersection 1" =320 E 2 & 16 25 2,671
Node 12: Commerce Way 1" =20 3 3 7 12 2 2,448
Node 13: Warner Road 1"=207 4 A E) 16 28 3.221
Nade 16: Knox (Wayfinding} 1" =20 1 1 A 4 9 1,030
SIgning N/ 1 8 10 1,322
Pavement Marking Quantities N/A 1 12 13 1,708
pHIghne_Fes e Plan
2016 1:56 P
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Highline Canal Multi-Use Path

ESTIMATED STAFF HOURS S—
5 Pro)
TASK Scale a':.'; ::‘; Io!ggrzfnr ’:':3 FE;‘;: i“:’ TD":;': Clarical || Total || Cost
S27875 |3 180:67 | § 104.27 | & 126601 511160 ] .35 il 100
Pedestrlan Signal Layout Sheet 1% =20 i 2 10 12 24 2,702
Pole Schedul NfA 1§ 2 0 12 24 2,703
=, N/A i 3 1 1z 25 2,882
Elilot fBeck Avenue [Modify Traffic Signal} - -
Trafflc Signa! Removal Sheet 1" =20 3 1 4 E] 10 1,135
Traffic Sighal Leyout Sheet 1" = 20' 1 3 20 i2 35 4,170
Pole NiA 1 2 13 12 29 8,348
[+ dul NfA 1 3 15 i2 30 3,627
Commerse Drive/Priest Drive {New Tratfic Signal - -
Tra¥ic Signal Layout Sheet 1" =20 1 2 15 12 20 5,346
Fole Schedul N/A 2 15 12 20 3,348
Cond hedul N/A 1 2 15 12 30 3,627
'Warner Road/Priest Drive (Med|fy Traffic Signal} - -
Trafflc Signal R=movzl Sheet 1" =20 1 1 4 5 10 1,138
Traffic Signal Layout Sheet 1"=z20'| 1 | 5 25 12 43 5,356
Fole Schedul N/A 1 2 15 12 20 3,346
Conductor Schedule NiA 1 3 15 12 30 8,527
Fleld Inventory and condult proofing for Ellfot and Warner Signals 5 15 20 2,834
Coordination with Gity on communication design 5 5 803
[Traffic Signa) Quantitlas 2 5 7 1,006
[Traffic Signel Technical Spezifications & 2 8
| I ————————————_—————. =
ubfotal _iﬂ L gna) 1 14 - - 210 - 154 | =
Lighting/Elestrical St 3 e : = : = : : e .
50% PS&E H - -
SHP C: 4 4 -
SAP Exhibit 12 40 52 3,616
Lighting Fixture Seiectlon 1 24 a8 2,109
Lighting F 1°=30° 32 28 30 108 7,028
60% PSBE - -
Lighting Cover Shaet 1 4 4 8 a5
Lighting Plan Sheets. 1"=20'] 32 8 50 120 178 11,988
Lighting Detells 8 - -
Conduh and Cenductor Schedule 10 709
Pole and LumInalre Schedule 10 703
Voitage Prop Calculations 12 703
Trench Detall ] 351
Ughting Specisl Previsions A0 2,108
Lighting Oplnion of Prababie Cost a2 1,406
Speciicetions € BG9
100% PSSE = -
Update Lighting Cover Sheet 4 176
Update Lighting Plan Sheets 6B 4,237
Updste Lighting Detall Sheets 26 1,408
Update Lighting Speclal Provisions [ =
Update Lighting Opinon of Probable Cost 16 708
-
ubtotal Lighting/F cal ) | 73 s26j{ 8 71638
[Shdecaperwigation - -~ P s P z
Froductf C with Tempe 1 2 2
Product Selection 1 2 4
Peint of C R chf Meter Location B ] 4
Design Devel {B0% plans, fuil and detafls} 1320 34 B 12 40
Final Plans 120 Eal 2 B 82
Specifications 2 ] 8
Oplnion of prebable Cost 1 B 12

IEUBEEB[ Landscape @l’;l—i H I - - 21 40 - 104 4 - 163 I $ 18,130 I
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Highline Canal Multi-Use Path

ESTIMATED STAFF HOURS _— =
~Frol
TASK Beals f ool | I Mgr?snr Frolkrg [ Bnal | Yool | anaiyat | sdmin | clericat || Totr Cost
H $ 273,15 § 1042715 120001 & 110 57551 3 101001 5 7035 100
clural - i ) A E ML AL NS A = WY -
iDevelop Seoping Document a2 12 2,168
iGeneral Fan and Elevation N/ 1 95 &0 55 11 23,816
Geners] Netes and ¢ N/A 1 3 3 G 528
Foundation Plan & Detalis NiA 1 2 2 4 618
b Detalls N/ 1 - -
Portico Detail analysis N/A 2 8 - 16 40 64 7,019
Portfco Detalls / column connection/ framing/ etc. 7 sheal NjA 2 L 12 12 60 B 9,510
Threshold foundaticn Detalls N/A L] 2 2 B 24 B 3,828
- R R R R s s e = =
Subtotal Bri ural " g 86 14 101 55 124 5 5 3|5 47280 )
Categorical - -
[Fieid Recanns 14 2 2 18 428
IDublic/Aganay Scoping 24 2 2% 200
re Urban Froject Blokgieal Evaluation (UFBE) Form 20 4 2 28 B50
PiSA 20 4 2 26 850
hnlcal Clearance 18 15 -
F‘mlget Drafl Categorical Exclusien (CE) 45 2 47 202
Project Final Categorical Exclusien (CE) 12 2 14 202
Envirenmental Clearance Memo ] 2 8 202
Env Coordinatlon {deslgn team, cultural sub, EPG 26 26 -
m [Z M ranGce - - i 182 -~ 10§ - 14 - 206 0§ 3243
ard Rallroad Coordinaton P : ' : ] : '
Rassarch & cbtain as-builis, ulility reconds 15 15 4,318
Fie'd review and cresta basa map showing axigting utllities 20 20 4,767
Ci for power agrvices ] 1 9 a8
Prepam and i senvice raguest lsstisms () 3 -
Ltilily Clearance 1 - -
Utllity Kiek-Off Mesting 3 4 7 as1
Prapare ulility clearance Istters 1 g 6 439
Addlilonal uthitty mestings & 5 -
Reoview of power service deslgn 1 2 3
ity specifications $ 3
2 £l cordination - - 24 - - 47 B 5 ]
PRELIMINARY (20% PLANE) - -
Goordinate & Obtaln Face Shest From ADOT 1 1 112
Prepare General Notes and index Shests i) 2 2 224
Opinien of Probable Costs 3 1 4 4 g 928
QC Review for 30% Deslgn -] ] 772
PRE-FINAL {80% PLANE) - d
[Addmess 30% Commanta 1 2 ] ] 14 1,808
Updaie Genem] Notes and [ndex Sheets ' 4 4 448
iUpdate Opinion of Probable Costs 1 2 2 5 528
QC Review for 80% Design 2 ] 8 1,133
Summary of Comments 1 1 2 4 433
Geomment Resolution Meedl i 2 2 361
FINAL {100%]) CONSTRUCTION DOCUMENTS - -
Addrass 60% Comments 2 [} 8 829
Revise Spacifications 2 4 ] hiv-)
Wpdate Opinlan of Probable Cosis 1 F4 2 5 528
IOC Raview for 100% Dasign 4 4 515
s yof & 1 4 2 4 433
S F Mesting i 2 2 351
Propare Bid Packags 2 2 3 2 ] 4,085
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Highline Canal Multi-Use Path

ESTIMATED STAFF HOURS ——
Ne Fre] Eng
TASK I Scale | 8kts JErt Plan Total Cost
H 1
{FrofectManagement & Sohiedule 1 1 e =
Project Involces & Progreas Rpls 7 13 2,275
Project Coord'ration & Cammunication 5 20 25 4,882
Develop & Maintaln Work Flan (Project Team Coordination] 5 2 7 1,181
Prepare & Malnisin Qusilty Control Plan 10 2 1 13 2,162
= =
I!IJBEE ﬁecf ﬂanagemenf E smﬁ; l I 5 42 - 4 - 1 10 - 628§ 10570
{Toais_] T 435 1] 5] 4] 650 Goa | . 210] . 1237 25 5 S.208][s 285867
p-Hiphline_Feaxist Plan
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Highline Canal Multi-Use Path

Travel

ESTIMATE OF DIRECT EXPENSES

‘B Subs:stence {0 peoplexo day}
3 IG5 .- (0 Breakfast, O Lunch 0 Dmner)
C Lo::a1 Mtleage (tnps@mlles each) -

B 11 x 17 Rewew Plots \

Tcrtal expense at bl!lmg rate of 31 00 per p’ot
c Mylar Plots %57t :

Tolal expense at bl[lll'lg rate of $1ﬂ oo per plot

SUbtohl CADD and Plottmg Expenses

Miscellaneous Expenses

B Tape @8600 |

B Fim@$20.00 - -

C Ovemite Detvery (0 @ $5D)
: D In town delivery { @ $15) -

E Poﬁmhng AImwanae 8

PaleoWest Archaeology
Envirpnmental Data Resources, Inc

3 RAMM &Assoctates mc -

Wp-Highline_Fee xls\Exp
B/27/2015 1:55PM

TOTAL ESTIMATED EXPENSES

$

Page 6 of



; PALEGWEST
archaeningy

SCOPE OF WORK

The scope of work proposed herein by PaleoWest Archaeology is for conducting a Class
II cultural resources survey for the proposed Tempe Highline Canal project in Maricopa
County, Arizona. The project involves federal funding and is subject to Arizona
Department of Transportation (ADOT) local government processes. The project area
extends approximately 3.5 miles by an average of 100 ft wide (46 acres) and is along the
existing Highline Canal between Knox Road and south of Baseline Road. There are also
16 nodes identified in the DCR; four nodes have been excluded from the project and are
not included in this scope of work:

Node 2: Cerrito
Node 3: Tulane
Node 11: Ruby
Node 15: Basin

The nodes that are included in this scope of work include:
* Node 1. Avenida del Yaqui

Node 4. Magdalena

Node 5. Guadalupe

Node 6. Highline High Point

Node 7. Grove

Node 8. Midpoint

Node 9. Elliot

Node 10. Loop Link

Node 12. Commerce/Priest

Node 13. Warner/ Priest At-Grade Crossing

Node 14. Warner/Priest Grade-Separated Crossing

Node 16. Knox

Literature Review. PaleoWest will examine records in the ADOT portal and the
Arizona State Museum’s (ASM) online AZSITE database to determine the location of
any previously conducted archaeological surveys or previously recorded archaeological
sites within a one-mile radius of the project area. Government Land Office (GLO) maps
boused at the BLM will also be consulted to evaluate the possible presence and location
of historic Euroamerican features on the property. The site file search results will be
included in the survey report.

Fieldwork. PaleoWest archaeologists will conduct a full pedestrian inventory of the
project area following ADOT, ASM, and State Historic Preservation Office (SHPO)
inventory standards and guidelines. Archaeologists will walk parallel transects along
both sides of the canal and within the 12 nodes spaced not more than 20 m apart,
recording all isolated occurrences and mapping and recording any identified
archaeological sites. This will include any previously recorded sites as well as newly
discovered archaeological sites. A Registered Professional Archaeologist (RPA) who
meets the National Secretary of the Interior’s professional standards will head the
fieldwork. PaleoWest will evaluate the significance of all identified historic and
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prehistoric resources in terms of eligibility for listing in the State and National Registers
of Historic Places and provide recommendations for mitigation if necessary.

Report and Consultation Letter Preparation. PaleoWest will prepare a report that
meets all ADOT, ASM, and SHPO standards. The report will include a review of the
project area’s environmental setting, the results of the literature review, a description of
the field methods, a record of isolated occurrences, a detailed description of each new site
recorded, an evaluation of each site’s potential eligibility for inclusion in the National and
State Registers of Historic Places, and recommendations for either further work or full
archaeological clearance. PaleoWest will submit this draft report to the client for review
and consult with the client on the results of the project. Draft consultation letters will be
prepared on behalf of ADOT, concurrent with the draft report submittal. All project
information will be uploaded into the ADOT portal at the conclusion of the project.

COST, SCHEDULE, AND TERMS

The fee for completing the tasks described above will be $4,975, payable on a fixed-fee
basis upon submittal of the draft report. Included in this fee are all labor and direct
expenses expected to be necessary to complete the inventory, report preparation, draft
consultation letters, and ADOT portal data entry. Upon receipt of a notice to proceed, the
draft report can be submitted within three weeks of completion of fieldwork. If an
unanticipated level of effort is necessary due to agency requirements, or changes in scope
by the client are requested, PaleoWest will request a contract modification to offset the
additional costs necessary.



May 5, 2015
Ms. Jennifer Tremayne
Kimley-Horn
7740 North 16 Street, Suite 300
Phoenix, Arizona 85020

Re: Limited Lead-Based Paint Survey Proposal
Highline Canal Project
Tempe, Maricopa County, Arizona

Dear Ms. Tremayne:

Per your email request, The Green Way Environmental Group, LLC is pleased to submit this proposal to
conduct a Lead-Based Paint Survey at the above-referenced project location. Based on information pro-
vided by Kimley-Horn (KH) the subject property is a new foot path along the Highline Canal, located in
Tempe, Maricopa, Arizona. The scope of work for this Limited Lead-Based Paint Survey is consistent with
the Maricopa County and federal NESHAP regulations, as well as, ADOT Specifications.

As we understand, the project area is from approximately Baseline Road to Ray Road along the Highline
Canal. The project crosses ADOT arterials at nine (9) locations according to the attached map and site
plan provided by Kimley-Horn.

We have prepared the following scope of work and fee estimate based on this information provided by
you.

PROPOSED SCOPE OF WORK
The Green Way Environmental Group's proposed scope of work will include the following:

e  Visual assessment of the project area and suspect building materials to determine homogeneous
areas and sampling scheme, and collection of one sample of Yellow and one sample of White road
marking surface coatings suspected to contain lead. Up to a maximum of twenty (20) samples is
expected for the lead-paint survey. (Approx. 1 to 2 per location in highlighted in BLUE on attached
map)

*  Sample analysis will be conducted in general accordance with Flame Atomic Absorption (FAA) anal-
ysis protocols.

*  Preparation of a Lead Survey Report presenting our data and summarizing our conclusions regard-
ing any lead-containing road striping potentially encountered in the project.

Asbestos Sampling « Mold Inspections o Lead-Based Paint Sampling = Post-Remediation Sampling
The Green Way Environmental Group, LLC e 3370 North Hayden Road, Suife 123-187

Scotisdale, Arizona 85251 « Tel: (480) 639-0389



Limited Lead-Based Paint Survey May 5, 2015
Highline Canal Project — Tempe, Arizona

= Any use of, or reliance upon, the information, assessments, or conclusions contained in the Asbes-
tos Survey report for reasons other than it's intended purpose shall be at the sole liability of the
party undertaking such use.

*  AUTOCAD or similar files of all of the areas to be surveyed will be provided by KH, if available.

e Authorized access to all the areas needing to be sampled will be provided by KH.

FEE ESTIMATE

The lump sum fee estimate for the scope of work outlined above is approximately $1,825.00. Should
conditions exist during field activities that warrant additional work {i.e., additiona! tenant spaces, point
count analysis, etc.), KH will be contacted for authorization prior to initiation of these activities. Addi-
tional Lead Paint analysis samples necessary to maintain project compliance will be invoiced ot
565/sample (all inclusive of labor, lab fees, and additional reporting time).

PROJECT SCHEDULE

Following receipt of your written authorization to proceed, The Green Way Environmental Group will
commence services described above within 48 hours of notice to proceed and sample locations are de-
termined from final scope of work. The Final Asbestos Survey report will be received by KH no later than
10 days following the receipt of the lab results. If the scope of work and assumptions of this proposal
meet with your approval, please provide authorization to initiate project activities by signing this pro-
posal, issuing a PO# or similar contract document, and provide the following information, if available:

*  Arrangements, with the purpose of gaining full access to the above-referenced tenant spaces; and

e  The name and phone number of a site contact authorized to coordinate the field activities.

If you have any questions or comments regarding this proposal, please contact the undersigned at (480)
639-0389.

Sincerely,
THE GREEN WAY ENVIRONMENTAL GROUP, LLC

Ritchie A. Bump
Principal Hygienist

Attachments — Estimated Breakdown Spreadsheet
Project Site Map (provided by Kimley-Horn)

Ashestos Sampling e« Mold Inspections + Lead-Based Paint Sampling + Post-Remediation Sampling
The Green Way Environmental Group, LLC & 3370 North Hayden Road, Suite 123-187

Scottsdale, Arlzona 85251 ¢ Tel: (480) 639-0389



Limited Lead-Based Paint Survey May 5, 2015
Highline Canal Project — Tempe, Arizona

Approved by: Title:

Organization: Date:

Asbestos Sampling s Mold Inspections ¢ Lead-Based Paint Sampling * Post-Remediation Sampling
The Green Way Environmental Group, LLC e 3370 North Hayden Road, Suite 123-187

Scotisdale, Arizona B5251 « Tel: (480} 639-0389



Consultant Price Schedule - Asbestos & Lead
Related Rates: Highline Canal Project (LEAD

ONLY)
“i: posmon x| PRICEPERHOUR ~JHours|  cosT ' -
Support Standard | $ 35.370.'. 3% 105.00
Level | Premium |$ . 4500 $ -
Support Standard $ 45131! $ -
Level Il Premium |$ - 55.60 $ -
Support Standard |3 _;‘50.00 $ -
Level lil Premium |$ 60.00 $ -
Fieid Standard |$ 5500 $ -
Level | Premium |$%$ #6500 $ -
Field $  50.00 $ -
Standard e i
Level Il $ 6000 $ -
Field Premium |$ 65.00 $ -
Level Il $ 7500 $ -
Standard
Professional $ 6500 $ -
Level | Premium $ - 7500 $ -
Professional Standard |$ 7500 14] $ 1,050.00
Level Il Premium | % 85.00 $ -
Professional Standard | $ 95.00 2|$ 180.00
Level ili Premium |% 11050 $ -
Sampling Standard | $ 16000 $
Sampling Rush $ 17500
Asbestos (PLM) Samples Standard % - 840 3 5
Asbestos (PLM) Samples Rush 5 18400 s -
Lead (FAA) Samples Standard | $ . 24.00 20| 5 480.00
Lead (FAA) Samples Rush $ 5000 3 -
L .‘ s
Estimated Total Project Cost| $ 1,825.00
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v iV RICKER *» ATKINSON « MCBEE « MORMAN & ASSOCIATES, INC,

]
: Geotechnical Engineering *» Construction Materials Testing
R-A-‘M-M

Kimley-Horn and Associates, Inc. April 22, 2015
7740 North 16 Street, Suite 300
Phoenix, Arizona

Attention: Robert Lyons, P.E., email (chris.woolery@kimley-horn.com)

Re:  Proposal for Geotechnical Engineering Services RAMM Proposal No. PG15399
Pedestrian Bridge Over The Highline Canal
Near Knox Road and Priest Drive
Tempe, Arizona

Ricker, Atkinson, McBee, Morman & Associates, Inc. is pleased to submit this proposal fo
conduct Geotechnical Engineering Services for the above-referenced project.

If this proposal meets with your approval, please sign, date and return one copy of the enclosed
Attachment "A", which outlines project description, our scope of services, completion time and
fee to perform services.

If there are any questions regarding the proposed scope of work, please cafl. Thank you for
considering our firm for this project.

Respectfully submitted,

RICKER * ATKINSON » McBEE * MORMAN & ASSOCIATES, INC.

Kemnneth L. Ricker, P.E.
{dh

2105 South Hardy Drive, Suite 13, Tempe, AZ 85282-1924 + Telephone {480) 921-8100  Facsimile (480) 921-4081
WWW.rammeng.com



'ATTACHMENT "A" Proposal for Geotechmcaangmeenng Serwces
For: Kimley-Horn and Associates, Inc.
RAMM Proposal No. PG15399

PROJECT:  Pedestrian Bridge Over The Highline Canal
Near Knox Road and Priest Drive
Tempe, Arizona

DESCRIPTION:

The proposed bridge will be a relatively short, prefab truss, single span structure over the
Highline Cannel.

SCOPE OF SERVICES:

1. A test boring wili be performed to determine subsurface conditions and obtain
representative samples for laboratory analyses. One test boring 25 feet in depth or
prior auger refusal is proposed. The test boring will be Blue Staked and a private
utility locator will be used. Site access and on-site utility locations will be provided
by you.

2. Laboratory analyses of representative samples will include:

Moisture Content and Dry Density
Compression

Direct Shear

Minus No, 200 Sieve and Plasticity Index
Soluble Sulfate, Chloride

3. The field and laboratory data will be used in engineering evaluation and analyses to
formulate our geotechnical recommendations.

4. An Engineer’s report will be provided presenting the results of the field and
laboratory testing and recommendations for foundation support (including foundation
type depth, bearing/allowable capacity, and estimated settlement), lateral earth
pressures and site grading and preparation procedures, and concrete durability
parameters.

COMPLETION TIME:
Final report approximately 3 to 4 weeks after authorized to proceed.

FEE: $2,200.00



ATTACHMENT“A" Proposal forG-eotechmcal Englneenng Services
For: Kimley-Horn and Associates, Inc.
RAMM Proposal No. PG15399

PROJECT: Pedestrian Bridge Over The Highline Canal
Near Knox Road and Priest Drive
Tempe, Arizona

The undersigned agrees to the forgoing Scope and Fee.
RICKER « ATKINSON * McBEE * MORMAN & ASSOCIATES, INC.

By:

Date:




RT Underground LLC

9C8 N 90th Place. , Mesa, AZ 85207 Phone 480.277.669]1 Fax 480.219.0101 tony.roback@rimderground.com

ASPHALT MILLING UTILITY POTHOLING
Trench, Plates, Small Areas SUE {Subsurface Utility Engineetig)
Submitted to: Kimley-Horn Date: 11-Aug-15
Attn: Ray P. Yparraguirre
7740 N. 16th Street, Suite 300 Project: Highline Canal Multi Use Path

Phoenix, Arizona 85020

Phone: 602-944-5500

Email: Ray, Yparraguirre@kimley-horn,com Location: Tempe

ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE EXTENDED
Pothole Utilities 7 EA $425.00 $2,975.00
Traffic Control 2 EA $115.00 $230.00
Hotpatch LS $1,150.60 $0.00
Slurry Backfill 1 LS §750.00 $750.00
Off duty Police Officer 9 HR $75.00 $675.00
Core Concrete/replace core 1 EA $100.00 $100.00
Core Replace AC 2 EA $100.00 $200.00

TOTAL: $4,930.00

Includes:  Pothole price includes: Pea Gravel Backfill. Survey by RLS. Dry holes will be charged the same as a regular hole,
Dry hole is one which no utility is found. Includes applying for ROW permit and traffic control permit does not
include cost of each. 4 hr min on officer. Slurry backfillhotpatch price is upto 10 holes. Pothole priceis based on a
min of 6 holes.

Excludes: Inspection/testing costs, taxes, permit costs. Unforeseen conditions (Rock excavation, excessive cobble 4" and larger
or any other unforeseen conditions that affect production). Excludes private locating, full panel remove and
replacement of concrete.

Terms: 30 Days

Respectfully Submitted , Accepted By :

RT Underground, LLC

For:

Tony Roback, President Date :




Kimley»Horn

Ray P. Yparraguirre, P.E., PTOE
EDUCATION AND TRAINING

Bachelor of Science, Civil Engineering, Arizona State University
CREDENTIALS

Professional Engineer in Arizona (#39165)

Professional Traffic Operations Engineer (PTOE #1992)
Institute of Transportation Engineers, Past President, Member
Arizona Society of Civil Engineers, Member

American Society of Highway Engineers, Member

ITS Arizona, Member

SPECIAL QUALIFICATIONS

Ray has over 20 years of traffic/transportation engineering and Intelligent Transportation
Systems (ITS) experience. He is the project manager for multiple municipal on-calls. Ray
specializes in traffic design, ITS design, pedestrian and bicycle pathways, construction phasing,
traffic control, and marking and signing. His experience includes road safety
assessments/evaluations, ADA accessibility, traffic signal and signal system design, traffic
operations, geometric analyses, lighting, constructability reviews, utilities, right-of-way,
specifications, and quantity and cost estimates.

PROJECT EXPERIENCE

Tempe Consultant On-Call, Tempe, AZ — Project Manager

Since 2009, Kimley-Hom has been providing traffic engineering services through the City of
Tempe Consultant On-Call. Assignments under this on-call contract have included the 1st Street
Alignment Study and University Drive (Priest Drive to SPRR) Bicycle and Pedestrian
Improvements projects.

University Drive, Priest to UPRR, Tempe, AZ — Project Manager

Kimley-Horn recently completed the design of the University Drive Bicycle and Pedestrian
Improvements from Priest Drive to Ash Avenue. This project will improve the multimodal
qualities of the street by providing improved access for all users, accommodating ADA needs,
creating a safer refuge for pedestrians, and improving bicycle/pedestrian facilities and safety.

McDowell Road, Agua Fria River Bridge to Avondale Blvd Boulevard, Avondale, AZ —
Project Engineer

As part of our current Avondale Design Services contract, Kimley-Horn completed the design
for McDowell Road from the Agua Fria Bridge (west) to Avondale Boulevard (east). The design
includes reducing the Superelevation from 8% to 3.9%, horizontal re-alignment, adjusting the
roadway profile, and widening the roadway section. The widening portion from the Agua Fria
Bridge to 117th Avenue includes new landscape medians, new sidewalk, and an updated
intersection layout at Friendship Park.



Kimley»Horn

Saguaro Boulevard Improvements, Fountain Hills, AZ — Project Engineer

Kimley-Horn was selected to design this project, which was part of the Town’s $8.2 Million
Bond passed in November 2013. The project includes approximately 3.5 miles of full-depth
pavement reconstruction of the existing roadway profile from Trevino Drive to Fountain Hills
Boulevard. Additional work includes replacement of existing extruded curb with new curb and
gutter, drainage improvements at Saguaro Boulevard/Palisades Boulevard intersection and at
three locations along Desert Canyon Golf Course, median modifications at the three-way stop
Saguaro Boulevard/Avenue of the Fountains intersection, and traffic signal replacement at the
Saguaro Boulevard/Palisades Boulevard intersection.

Northern Arizona University (NAU) McCreary Signal, Flagstaff, AZ — Project Engineer

This project involved the design of pedestrian improvements at the San Francisco
Street/McCreary Street intersection, one of the busiest pedestrian crossing intersections within
the NAU campus. As project engineer, Ray designed a complete reconstruction of the sidewalk
ramps in compliance with ADA guidelines, removed an existing speed table, and designed a new
traffic signal.

4th Avenue/16th Street Intersection Reconstruction, Yuma, AZ — Project Manager

Through a previous corridor study conducted by Kimley-Horn, the City of Yuma concluded that
the intersection of 4th Avenue and 16th Street has deteriorated to unacceptable levels of service.
Currently, 16th Street is a five-lane roadway with two lanes in each direction and a common lefi-
turn lane; existing 4th Avenue in this area has the same roadway configuration. Both roadways
move traffic through a well-developed commercial district. This design project extends the six-
lane facility of the widening project from Arizona Avenue to Yuma Palms Parkway, including
three travel lanes, bike lanes, raised median, sidewalks, and curb and gutter.

City of Buckeye, Skyline Regional Park, Buckeye, AZ — Project Engineer

Kimley-Horn is responsible for the final design of the Phase 1 improvements according to the
Skyline Regional Park Master Plan, including an access roadway, internal roadways, two
trailhead parking areas, an entry gate house, camping and picnic areas, a pedestrian bridge, and
associated park elements. The existing roadway required significant improvements to enhance
access, aesthetics, and functionality. Design features included simplifying access to improve
traffic flow, intersection improvements, and landscaping. Significant coordination efforts were
réquired for both on-site drainage improvements with Flood Control District of Maricopa County
(FCDMC) and right-of-way determination with Arizona State Land Department (ASLD).

SR 387 at San Carlos Trail School Crosswalk, Casa Grande, AZ — Project Engineer
Kimley-Horn design a pedestrian hybrid beacon at the existing school crosswalk for the Casa
Grande Middle School along SR 387. The design provided a safe and protected crossing for
school children, pedestrians, and bicyclists utilizing the multi-use path compliant with ADA and
PROWAG requirements.



EXHIBIT B
AFFIDAVIT DEMONSTRATING LAWFUL
PRESENCE IN THE UNITED STATES

ARS §§1-501 and 502 require completion of the form to apply to the City for a local public benefit (defined as a
grant, contract or loan). You must demonstrate through the presentation of one of the following documents that you
are lawfully present in the United States.

LAWFUL PRESENCE IN THE UNITED STATES CAN BE DEMONSTRATED BY
PRESENTATION OF ONE (1) OF THE DOCUMENTS LISTED BELOW,

Please present the document indicated befow to the City. If mailing the document, attach a copy of the document to this Affidavit. (If the
docwment may not be copied, present the document in persen to the City for review and signing of the affidavit.)

1. An Arizona driver license issued after 1996.
Print first 4 numbers/ietters from license:

2, An Arizona non-operating identification License.
Print first 4 numbers/letters; i

3. A birth certificate or delayed birth certificate issued in any state, territory or possession of the United States.
Year of birth; : Place of birth;

4. A United States Certificate of Birth abroad.
Year of birth: : Place of birth:

5. A United States passport.
Print first 4 numbers/letters on Passport;

6. A foreign passport with a United States Visa.
Print first 4 numbers/letters on Passport
Print first 4 numbers/ietters on Visa

7. An 1-94 form with a photograph.
Print first 4 numbers on 1-94;

8 A United States Citizenship and Immigration Services Employment Authorization Document (EAD).
Print first 4 numbers/letters on EAD: o

9, Refugee travel document,
Date of Issnance: Refugee Country:

10. A United States Certificate of Naturalization.
Print first 4 digits of CIS Reg. No.:

11. A United States Certificate of Citizenship.

Date of Issuance: Place of Issuance:

12. A tribal Certificate of Indian Blood.
Date of Issuance: Name of Tribe:

13. A tribal or Bureau of Indian Affairs Affidavit of Birth,
Year of Birth: Place of Birth:

IDO SWEAR OR AFFIRM UNDER PENALTY OF LAW THAT 1 AM LAWFULLY PRESENT
IN THE UNITED STATES AND THAT THE DOCUMENT I PRESENTED ABOVE AS
VERIFICATION IS TRUE,

Signature Business/Company (if applicable)
Print Name Address
Date:

City, State, Zip Code

OFFICEUSEONLY:  EMPLOYEE NAME:

EMPLOYEE NUMBER:
ALL VIOLATIONS OF FEDERAL IMMIGRATION LAW SHALL BE REPORTED TO 1-866-
347-2423,

Rev. 05/14/09



T Tempe

EXHIBIT C
AFFIDAVIT OF COMPLIANCE WITH TEMPE CITY CODE
CHAPTER 2 ARTICLE VIII SECTION 2-603(5)

Per Tempe City Code Chapter 2 Article VIII Section 2-603(5), it is unlawful for a City vendor or
City contractor, because of race, color, gender, gender identity, sexual orientation, religion,
national origin, familial status, age, disability, or United States military veteran status, to refuse
to hire or employ or bar or discharge from employment any person, or to discriminate against
such person in compensation, conditions, or privileges of employment,

City vendors and contractors shall provide a copy of their antidiscrimination policy to City to
confirm compliance with this requirement or attest in writing to compliance.

* CONTRACTOR means any person who has a contract with the City.

* VENDOR means a person or firm in the business of selling or otherwise providing
products, materials, or services.

CONTRACTOR/VENDOR, select one:

Current copy of antidiscrimination policy attached

OR
I hereby certify (contractor/vendor) to be
in compliance with Tempe City Code Chapter 2 Article VIII Section 2-603(5).
Date:
Signature
Print Name - Title

Company

Rev, 05/14/09



